MONTANA DEPARTMENT OF TRANSPORTATION DATE 02/04/08
PAGE : 001 -1
TABULATION OF BIDS
CALL ORDER 001 CONTRACT ID : 03108 COUNTIES : Powder River
LETTING DATE 01/24/08 9:00 AM DISTRICT : 4
CONTRACT TIME 180 WORKING DAYS (AVAILABLE DAYS)
CONTRACT DESCRIPTION : EPSIE - EAST
PROJECT (S) : (4056012000) NH 37-3(12)96
EPSIE - EAST
VENDOR RANKING :
TOTAL % OVER % OVER
RANK VENDOR NO./NAME BID LOW BID EST
0 -EST- ENGINEER'S ESTIMATE $ 10,814,137.20 100.7915% 100.0000%
1 2061 WICKENS CONSTRUCTION INC $ 10,729,213.91 100.0000% 99.2147%
2 6900 FOOTHILLS CONTRACTING INC $ 10,930,235.44 101.8736% 101.0736%
3 2096 S K CONSTRUCTION INC $ 11,184,273.60 104.2413% 103.4227%
4 2014 BORDER STATES PAVING INC $ 11,292,237.60 105.2476% 104.4211%
5 2045 OFTEDAL CONSTRUCTION INC $ 11,332,171.20 105.6198% 104.7903%
I( 0 ) -EST- I( 1 ) 2061 I ( ) 6900
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ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT |
—————————————————————————————————————————— T ettt ettt S Tt
SECTION 0001 Grade, Gravel, CTB, PMS Overlay, Seal & Cover
| | |
0010 104100000 50000.000 UNIT | 1.00000 50000.00] 1.00000 50000.00]
MISCELLANEOUS WORK I [ [
0020 105100200 36.600 CRKM | 1800.00000 65880.00| 1000.00000 36600.00]
FINISH GRADE CONTROL I [ [
0030 109200000 LUMP | 1140000.00000 1140000.00| 1760170.00000 1760170.00]|
MOBILIZATION I [ [
0040 202011000 LUMP | 600.00000 600.00| 2000.00000 2000.00]|
REMOVE STRUCTURE I [ [
0050 203100000 729447.000 M3 | 4.00000 2917788.00]| 3.60000 2626009.20]|
EXCAVATION-UNCLASSIFIED I [ [
0060 203220000 145221.000 M3 | 7.50000 1089157.50]| 6.40000 929414.40|
SPECIAL BORROW-NEAT LINE I [ [
0070 203500000 35940.000 M3 | 4.25000 152745.00] 2.80000 100632.00]|
TOPSOIL-SALVAGING AND PLACING I [ [
0080 207300000 477.300 M3 | 45.00000 21478.50]| 44.00000 21001.20]
BEDDING MATERIAL I [ [
0090 207310000 113.000 M3 | 45.00000 5085.00]| 50.00000 5650.00]|
FOUNDATION MATERIAL [ [ [
0100 208105000 70000.000 ©UNIT | 1.00000 70000.00] 1.20000 84000.00]|
TEMPORARY EROSION CONTROL - CB I [ [
0110 208106000 1400.000 UNIT | 1.00000 1400.00] 1.00000 1400.00]
MPDES PERMIT FEES I [ [
0120 210300000 260.000 KM | 12.00000 3120.00] 20.00000 5200.00]
|

TEST TRAILER-TRANSPORT, SETUP



MONTANA DEPARTMENT OF TRANSPORTATION DATE : 02/04/08
PAGE : 001 -2
TABULATION OF BIDS
CALL ORDER : 001 CONTRACT ID : 03108 COUNTIES : Powder River
LETTING DATE : 01/24/08 9:00 AM DISTRICT 4
I[( 0 ) -EST- [( 1 ) 2061 I[( 2 ) 6900
|ENGINEER'S ESTIMATE |WICKENS CONSTRUCTION INC | FOOTHILLS CONTRACTING INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— gy
0130 301270000 17258.000 M3 | 32.00000 552256.00 | 41.45000 715344.10] 43.45000 749860.10
CRUSHED AGGREGATE COURSE | | |
0140 301440010 141157.000 M2 | 0.50000 70578.50| 0.50000 70578.50| 0.52000 73401.64
COVER - TYPE 1 | | |
0150 301520000 706.000 MT | 25.00000 17650.00 | 22.66000 15997.96| 23.66000 16703.96
BLOTTER MATERIAL | | |
0160 301700000 4000.000 M3 | 24.00000 96000.00]| 22.00000 88000.00 | 47.00000 188000.00
TRAFFIC GRAVEL | | |
0170 301701010 1225.000 M3 | 12.00000 14700.00 | 6.00000 7350.00] 3.90000 4777.50
TRAFFIC GRAVEL - MILLINGS | | |
0180 304010100 1667.000 MT | 200.00000 333400.00] 146.29000 243865.43| 150.00000 250050.00
PORTLAND CEMENT | | |
0190 304115000 19470.000 M3 | 34.00000 661980.00 | 41.45000 807031.50] 43.45000 845971.50
BASE-CEMENT TREATED | | |
0200 401080000 18812.000 MT | 28.50000 536142.00] 26.15000 491933.80] 27.45000 516389.40
PLANT MIX BIT SURF GR S - 19 MM | | |
0210 401200000 511.000 MT | 177.00000 90447.00]| 130.00000 66430.00]| 136.00000 69496.00
HYDRATED LIME [ | |
0220 401250000 414.000 MT | 100.00000 41400.00| 82.91000 34324.74| 84.00000 34776.00
FLY ASH | | |
0230 401350350 17669.000 MT | 25.00000 441725.00] 20.35000 359564.15] 21.35000 377233.15
HOT RECYCLED PL MIX 35% RAP | | |
0240 402085000 794.600 MT | 360.00000 286056.00]| 386.95000 307470.47| 400.00000 317840.00
ASPHALT CEMENT PG 58-28 | | |
0250 402088000 1015.200 MT | 430.00000 436536.00] 422.95000 429378.84| 430.00000 436536.00
ASPHALT CEMENT PG 64-28 | | |
0260 402200000 14724.000 L | 0.50000 7362.00]| 0.37000 5447.88| 0.38000 5595.12
EMULSIFIED ASPHALT SS-1 | | |
0270 402220000 87.600 MT | 485.00000 42486.00 | 376.85000 33012.06| 390.00000 34164.00
EMULSIFIED ASPHALT CRS-2 | | |
0280 402225000 259.200 MT | 400.00000 103680.00] 409.92000 106251.26] 419.00000 108604.80
EMULSIFIED ASPHALT CRS-2P | | |
0290 411000000 102199.000 M2 | 1.50000 153298.50] 0.65000 66429.35| 0.58000 59275.42
COLD MILLING | | |
0300 551125000 6.400 M3 | 1500.00000 9600.00] 1100.00000 7040.00] 1000.00000 6400.00
CONCRETE AC-DC | | |
0310 551170000 34.200 M3 | 1300.00000 44460.00| 1000.00000 34200.00| 900.00000 30780.00
CONCRETE-CLASS DD | | |
0320 602010000 435.100 M | 38.00000 16533.80]| 40.00000 17404.00| 30.00000 13053.00
REMOVE PIPE CULVERTS | | |
0330 602020000 63.500 M | 35.00000 2222.50]| 100.00000 6350.00] 100.00000 6350.00
|

RELAY PIPE CULVERT



MONTANA DEPARTMENT OF TRANSPORTATION DATE : 02/04/08
PAGE : 001 -3
TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 03108 COUNTIES : Powder River
LETTING DATE : 01/24/08 9:00 AM DISTRICT : 4
| ( 0 ) -EST- | ( 1 ) 2061 | ( 2 ) 6900
|ENGINEER'S ESTIMATE | WICKENS CONSTRUCTION INC | FOOTHILLS CONTRACTING INC
LINE NO / ITEM CODE / ALT [ [ [
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— T ettt e Bt e e e e e e e
0340 602050000 45.500 M | 50.00000 2275.00]| 100.00000 4550.00] 245.00000 11147.50
PLUG AND ABANDON [ [ [
0350 603004500 273.000 M | 130.00000 35490.00] 100.00000 27300.00] 115.00000 31395.00
DRAINAGE PIPE 450 MM | | |
0360 603006000 178.000 M | 250.00000 44500.00] 165.00000 29370.00] 160.00000 28480.00
DRAINAGE PIPE 600 MM | | |
0370 603007500 25.500 M | 280.00000 7140.00] 192.00000 4896.00| 198.00000 5049.00
DRAINAGE PIPE 750 MM | | |
0380 603008900 27.500 M | 300.00000 8250.00] 230.00000 6325.00]| 235.00000 6462.50
DRAINAGE PIPE 900 MM | | |
0390 603021000 66.500 M | 675.00000 44887.50]| 751.00000 49941 .50]| 850.00000 56525.00
DRAINAGE PIPE 2100 MM | | |
0400 603102120 63.500 M | 675.00000 42862.50]| 766.00000 48641.00]| 870.00000 55245.00
CSP 2100 MM X 2.01 MM | | |
0410 603227356 35.500 M | 1800.00000 63900.00]| 2100.00000 74550.00| 2007.00000 71248.50
SSPP 2.740 M X 3.56 MM | | |
0420 603230282 38.000 M | 1600.00000 60800.00| 2300.00000 87400.00]| 2135.00000 81130.00
SSPP 3.050 M X 2.82 MM | | |
0430 603406020 80.500 M | 250.00000 20125.00] 162.00000 13041.00] 160.00000 12880.00
RCP 600 MM CL 2 I [ [
0440 603406030 50.500 M | 300.00000 15150.00] 160.00000 8080.00| 160.00000 8080.00
RCP 600 MM CL 3 | | |
0450 603406040 66.500 M | 250.00000 16625.00]| 173.00000 11504.50] 175.00000 11637.50
RCP 600 MM CL 4 I [ [
0460 603406050 72.000 M | 250.00000 18000.00]| 195.00000 14040.00] 195.00000 14040.00
RCP 600 MM CL 5 | | |
0470 603407530 24.000 M | 350.00000 8400.00] 207.00000 4968.00| 215.00000 5160.00
RCP 750 MM CL 3 | | |
0480 603407540 22.000 M | 300.00000 6600.00| 227.00000 4994.00] 235.00000 5170.00
RCP 750 MM CL 4 | | |
0490 603407550 38.000 M | 300.00000 11400.00] 280.00000 10640.00| 290.00000 11020.00
RCP 750 MM CL 5 | | |
0500 603408920 46.500 M | 280.00000 13020.00] 282.00000 13113.00] 290.00000 13485.00
RCP 900 MM CL 2 | | |
0510 603412040 17.000 M | 580.00000 9860.00| 512.00000 8704.00] 555.00000 9435.00
RCP 1200 MM CL 4 | | |
0520 603800000 121.600 M | 50.00000 6080.00| 70.00000 8512.00] 80.00000 9728.00
CLEAN CULVERT PIPE I [ [
0530 607204000 855.000 M | 6.50000 5557.50| 6.05000 5172.75| 6.50000 5557.50
FARM FENCE-TYPE F4W I [ [
0540 607204100 12570.000 M | 4.75000 59707.50| 5.65000 71020.50] 6.15000 77305.50
|

FARM FENCE-TYPE F4M



MONTANA DEPARTMENT OF TRANSPORTATION DATE : 02/04/08
PAGE : 001 -4
TABULATION OF BIDS
CALL ORDER 001 CONTRACT ID : 03108 COUNTIES : Powder River
LETTING DATE : 01/24/08 9:00 AM DISTRICT 4
I( O ) -EST- [( 1 ) 2061 [( 2 ) 6900
| ENGINEER'S ESTIMATE | WICKENS CONSTRUCTION INC | FOOTHILLS CONTRACTING INC
LINE NO / ITEM CODE / ALT I I [
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— B T T T
0550 607205000 3364.000 M | 10.00000 33640.00] 6.35000 21361.40| 6.90000 23211.60
FARM FENCE-TYPE F5W I I [
0560 607205100 5848.000 M | 6.25000 36550.00] 5.95000 34795.60| 6.50000 38012.00
FARM FENCE-TYPE F5M I I [
0570 607211000 47.000 EACH | 135.00000 6345.00]| 145.00000 6815.00| 155.00000 7285.00
FARM FENCE-PANEL/SINGLE FW I I [
0580 607212000 119.000 EACH | 150.00000 17850.00] 170.00000 20230.00] 185.00000 22015.00
FARM FENCE-PANEL/DOUBLE FW I I I
0590 607300200 207.000 M | 28.00000 5796.00] 35.00000 7245.00] 37.00000 7659.00
FARM GATE-WIRE-TYPE G-2 I I |
0600 607300300 12.300 M | 95.00000 1168.50] 55.00000 676.50| 61.00000 750.30
FARM GATE-METAL-TYPE G-3 I I [
0605 607400000 2190.000 M | 5.25000 11497.50] 3.70000 8103.00] 4.00000 8760.00
FENCE-TEMPORARY I I I
0610 607490000 42.000 EACH | 30.00000 1260.00] 40.00000 1680.00] 44 .00000 1848.00
DEADMAN I [ [
0620 607603800 273.000 M | 7.00000 1911.00] 8.85000 2416.05]| 9.50000 2593.50
FARM FENCE-TYPE F3W-813 MM WW I [ [
0630 607603813 1403.000 M | 8.00000 11224.00]| 8.35000 11715.05] 9.00000 12627.00
FARM FENCE-TYPE F3M-813 MM WW I [ [
0640 610110000 59.700 HA | 400.00000 23880.00]| 570.00000 34029.00] 728.00000 43461.60
SEEDING AREA NO 1 I [ [
0650 610120000 3.400 HA | 1000.00000 3400.00] 1015.00000 3451.00] 1600.00000 5440.00
SEEDING AREA NO 2 I [ [
0660 610130000 14.600 HA | 325.00000 4745.00| 353.00000 5153.80] 468.00000 6832.80
SEEDING AREA NO 3 | I I
0670 610210000 59.700 HA | 115.00000 6865.50| 110.00000 6567.00| 165.00000 9850.50
FERTILIZING AREA NO 1 I [ [
0680 610222000 3.400 HA | 325.00000 1105.00] 110.00000 374.00] 165.00000 561.00
FERTILIZING AREA NO 2 | I [
0690 610400000 74.300 HA | 100.00000 7430.00] 90.00000 6687.00| 140.00000 10402.00
CONDITION SEEDBED SURFACE | | [
0700 610405010 7500.000 ©UNIT | 1.00000 7500.00] 1.00000 7500.00] 1.00000 7500.00
NOXIOUS WEED CONTROL I | [
0710 610510000 3.400 HA | 8000.00000 27200.00] 5100.00000 17340.00] 9680.00000 32912.00
MULCH I I [
0720 611154800 2.000 EACH | 8500.00000 17000.00] 7250.00000 14500.00] 8660.00000 17320.00
CATTLE GUARD 4.8 M | I [
0730 611170000 2.000 EACH | 9700.00000 19400.00] 11000.00000 22000.00] 13235.00000 26470.00
CATTLE GUARD 7.2 M I I [
0740 611310000 4.000 EACH | 900.00000 3600.00] 500.00000 2000.00] 1500.00000 6000.00
|

REMOVE CATTLE GUARD



MONTANA DEPARTMENT OF TRANSPORTATION DATE : 02/04/08
PAGE : 001 -5
TABULATION OF BIDS
CALL ORDER 001 CONTRACT ID : 03108 COUNTIES : Powder River
LETTING DATE : 01/24/08 9:00 AM DISTRICT 4
I( O ) -EST- [( 1 ) 2061 [( 2 ) 6900
| ENGINEER'S ESTIMATE | WICKENS CONSTRUCTION INC | FOOTHILLS CONTRACTING INC
LINE NO / ITEM CODE / ALT I I [
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— B T T T
0750 613010000 121.000 M3 | 95.00000 11495.00] 70.00000 8470.00] 120.00000 14520.00
RIPRAP-CLASS 1 RANDOM I I [
0760 618010000 500000.000 UNIT | 0.95000 475000.00] 0.74000 370000.00] 0.82000 410000.00
TRAFFIC CONTROL-DEVICES CB I I [
0770 618030000 24.400 KM | 435.00000 10614.00] 249.00000 6075.60| 262.00000 6392.80
TEMPORARY PAVEMENT MARKINGS I I [
0780 618140000 9.200 M2 | 245.00000 2254.00] 200.00000 1840.00] 210.00000 1932.00
SINGLE USE SIGNS I I I
0790 619033000 3.200 M2 | 255.00000 816.00]| 240.00000 768.00] 260.00000 832.00
SIGNS-SHEET ALUM REFL SHT I I I |
0800 619034010 0.560 M2 | 225.00000 126.00]| 350.00000 196.00]| 500.00000 280.00
SIGNS-SHEET ALUM REFL SHT IV I I [
0810 619120000 69.200 KG | 8.00000 553.60] 8.00000 553.60] 8.40000 581.28
POSTS-STEEL U SIGN I I I
0820 619234000 4.300 M | 38.00000 163.40]| 60.00000 258.00] 63.00000 270.90
POLES-TRD TMBR-BARN 100 MM I [ [
0830 619511000 230.000 EACH | 23.00000 5290.00] 22.00000 5060.00]| 23.00000 5290.00
DELINEATOR-DES A I [ [
0840 619700000 9.000 EACH | 38.00000 342.00]| 30.00000 270.00]| 35.00000 315.00
REMOVE SIGNS | I I
0850 620010000 2078.000 L | 5.50000 11429.00]| 5.17000 10743.26]| 5.43000 11283.54
STRIPING-WHITE PAINT I [ [
0860 620020000 832.000 L | 6.50000 5408.00]| 5.17000 4301.44) 5.43000 4517.76
STRIPING-YELLOW PAINT I [ [
0870 620110000 1386.000 L | 15.00000 20790.00]| 11.86000 16437.96]| 12.46000 17269.56
STRIPING-WHITE EPOXY I [ [
0880 620120000 501.000 L | 20.00000 10020.00] 11.86000 5941.86]| 12.46000 6242 .46
STRIPING-YELLOW EPOXY I [ [
0890 622220000 374.000 M2 | 3.60000 1346.40]| 4.00000 1496.00] 5.00000 1870.00
GEOTEXTILE STABILIZATION | I [
0900 800010000 500.000 HOUR | 20.00000 10000.00] 2.00000 1000.00] 25.00000 12500.00
TRAINING PROGRAM | | [
0910 800020000 LUMP | 12000.00000 12000.00] 10000.00000 10000.00] 15000.00000 15000.00
CRITICAL PATH SCHEDULE I | [
0920 800060000 7.000 EACH | 230.00000 1610.00] 165.00000 1155.00] 200.00000 1400.00
MAILBOX I I [
0930 800080000 23.900 KM | 350.00000 8365.00] 283.00000 6763.70]| 298.00000 7122.20
RUMBLE STRIPS | I [
0940 850010150 LUMP | 750.00000 750.00]| 1000.00000 1000.00] 2000.00000 2000.00
ABANDON WELL I I [
SECTION TOTALS | $ 10,814,137.20]| $ 10,729,213.91| $ 10,930,235.44
—————————————————————————————————————————— B T T e T
CONTRACT TOTALS | $ 10,814,137.20]| $ 10,729,213.91| $ 10,930,235.44




MONTANA DEPARTMENT OF TRANSPORTATION DATE 02/04/08
PAGE 001 -6
TABULATION OF BIDS
CALL ORDER : 001 CONTRACT ID 03108 COUNTIES Powder River
LETTING DATE 01/24/08 9:00 AM DISTRICT : 4
| ( ) 2096 | ( 4 ) 2014 | ( ) 2045
|S K CONSTRUCTION INC | BORDER STATES PAVING INC | OFTEDAL CONSTRUCTION INC
LINE NO / ITEM CODE / ALT [ [ [
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B e it e E e E LR T e P e et
SECTION 0001 Grade, Gravel, CTB, PMS Overlay, Seal & Cover
| | |
0010 104100000 50000.000 UNIT | 1.00000 50000.00] 1.00000 50000.00] 1.00000 50000.00
MISCELLANEOUS WORK | | |
0020 105100200 36.600 CRRKM | 2000.00000 73200.00] 1456.63000 53312.66| 1300.00000 47580.00
FINISH GRADE CONTROL | | |
0030 109200000 LUMP | 1237500.00000 1237500.00| 842923.92000 842923.92| 1800000.00000 1800000.00
MOBILIZATION | | |
0040 202011000 LUMP | 2500.00000 2500.00] 10360.00000 10360.00]| 10000.00000 10000.00
REMOVE STRUCTURE | | |
0050 203100000 729447.000 M3 | 3.30000 2407175.10]| 3.73000 2720837.31| 3.50000 2553064.50
EXCAVATION-UNCLASSIFIED | | |
0060 203220000 145221.000 M3 | 6.40000 929414.40| 6.73000 977337.33]| 6.00000 871326.00
SPECIAL BORROW-NEAT LINE | | |
0070 203500000 35940.000 M3 | 4.00000 143760.00]| 5.39000 193716.60]| 5.00000 179700.00
TOPSOIL-SALVAGING AND PLACING | | |
0080 207300000 477.300 M3 | 60.00000 28638.00| 56.57000 27000.86| 100.00000 47730.00
BEDDING MATERIAL | | |
0090 207310000 113.000 M3 | 55.00000 6215.00| 56.61000 6396.93| 100.00000 11300.00
FOUNDATION MATERIAL | | |
0100 208105000 70000.000 TUNIT | 1.00000 70000.00] 1.36000 95200.00]| 1.30000 91000.00
TEMPORARY EROSION CONTROL - CB | | |
0110 208106000 1400.000 UNIT | 1.00000 1400.00] 1.00000 1400.00] 1.00000 1400.00
MPDES PERMIT FEES | | |
0120 210300000 260.000 KM | 5.00000 1300.00] 10.53000 2737.80| 20.00000 5200.00
TEST TRAILER-TRANSPORT ,6 SETUP | | |
0130 301270000 17258.000 M3 | 50.50000 871529.00]| 52.26000 901903.08| 45.00000 776610.00
CRUSHED AGGREGATE COURSE | | |
0140 301440010 141157.000 M2 | 0.70000 98809.90| 0.74000 104456.18]| 0.50000 70578.50
COVER - TYPE 1 | | |
0150 301520000 706.000 MT | 46.00000 32476.00| 51.38000 36274.28)| 25.00000 17650.00
BLOTTER MATERIAL | | |
0160 301700000 4000.000 M3 | 50.00000 200000.00] 52.04000 208160.00] 43.00000 172000.00
TRAFFIC GRAVEL | | |
0170 301701010 1225.000 M3 | 10.00000 12250.00] 16.03000 19636.75]| 8.10000 9922 .50
TRAFFIC GRAVEL - MILLINGS | | |
0180 304010100 1667.000 MT | 182.00000 303394.00] 191.78000 319697.26]| 155.00000 258385.00
PORTLAND CEMENT | | |
0190 304115000 19470.000 M3 | 56.50000 1100055.00]| 55.90000 1088373.00]| 45.00000 876150.00
BASE-CEMENT TREATED | | |
0200 401080000 18812.000 MT | 35.00000 658420.00]| 35.37000 665380.44| 28.00000 526736.00
|

PLANT MIX BIT SURF GR S - 19 MM



MONTANA DEPARTMENT OF TRANSPORTATION DATE : 02/04/08
PAGE : 001 -7
TABULATION OF BIDS
CALL ORDER : 001 CONTRACT ID : 03108 COUNTIES : Powder River
LETTING DATE : 01/24/08 9:00 AM DISTRICT 4
I ( 3 ) 2096 I ( 4 ) 2014 I ( 5 ) 2045
|S K CONSTRUCTION INC | BORDER STATES PAVING INC | OFTEDAL CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— B T T e T
0210 401200000 511.000 MT | 147.00000 75117.00] 143.53000 73343.83| 140.00000 71540.00
HYDRATED LIME | | |
0220 401250000 414.000 MT | 95.00000 39330.00] 96.10000 39785.40| 90.00000 37260.00
FLY ASH | | |
0230 401350350 17669.000 MT | 29.00000 512401.00] 28.37000 501269.53] 22.00000 388718.00
HOT RECYCLED PL MIX 35% RAP | | |
0240 402085000 794.600 MT | 385.00000 305921.00] 388.81000 308948.43]| 410.00000 325786.00
ASPHALT CEMENT PG 58-28 | | |
0250 402088000 1015.200 MT | 425.00000 431460.00] 426.52000 433003.10] 450.00000 456840.00
ASPHALT CEMENT PG 64-28 | | |
0260 402200000 14724.000 L | 0.30000 4417.20]| 0.68000 10012.32] 0.40000 5889.60
EMULSIFIED ASPHALT SS-1 | | |
0270 402220000 87.600 MT | 475.00000 41610.00] 453.46000 39723.10] 400.00000 35040.00
EMULSIFIED ASPHALT CRS-2 | | |
0280 402225000 259.200 MT | 390.00000 101088.00] 450.96000 116888.83]| 440.00000 114048.00
EMULSIFIED ASPHALT CRS-2P | | |
0290 411000000 102199.000 M2 | 0.65000 66429 .35 0.85000 86869.15| 0.70000 71539.30
COLD MILLING | | |
0300 551125000 6.400 M3 | 1250.00000 8000.00]| 932.40000 5967.36| 1000.00000 6400.00
CONCRETE AC-DC | | |
0310 551170000 34.200 M3 | 1350.00000 46170.00]| 777.00000 26573.40] 800.00000 27360.00
CONCRETE-CLASS DD | | |
0320 602010000 435.100 M | 45.00000 19579.50]| 31.08000 13522.91| 40.00000 17404.00
REMOVE PIPE CULVERTS | | |
0330 602020000 63.500 M | 125.00000 7937.50]| 82.88000 5262.88| 160.00000 10160.00
RELAY PIPE CULVERT | | |
0340 602050000 45.500 M | 60.00000 2730.00] 253.82000 11548.81| 240.00000 10920.00
PLUG AND ABANDON | | |
0350 603004500 273.000 M | 125.00000 34125.00] 119.14000 32525.22| 160.00000 43680.00
DRAINAGE PIPE 450 MM | | |
0360 603006000 178.000 M | 175.00000 31150.00] 165.76000 29505.28| 220.00000 39160.00
DRAINAGE PIPE 600 MM | | |
0370 603007500 25.500 M | 235.00000 5992.50] 205.13000 5230.82] 270.00000 6885.00
DRAINAGE PIPE 750 MM | | |
0380 603008900 27.500 M | 300.00000 8250.00] 243.46000 6695.15| 310.00000 8525.00
DRAINAGE PIPE 900 MM | | |
0390 603021000 66.500 M | 600.00000 39900.00] 880.60000 58559.90] 730.00000 48545.00
DRAINAGE PIPE 2100 MM | | |
0400 603102120 63.500 M | 625.00000 39687.50] 901.32000 57233.82| 830.00000 52705.00
CSP 2100 MM X 2.01 MM | | |
0410 603227356 35.500 M | 2250.00000 79875.00] 2397.30000 85104.15] 2500.00000 88750.00
|

SSPP 2.740 M X 3.56 MM
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TABULATION OF BIDS
CALL ORDER : 001 CONTRACT ID : 03108 COUNTIES : Powder River
LETTING DATE : 01/24/08 9:00 AM DISTRICT 4
[( 3 ) 2096 [( 4 ) 2014 [( 5 ) 2045
|S K CONSTRUCTION INC | BORDER STATES PAVING INC | OFTEDAL CONSTRUCTION INC
LINE NO / ITEM CODE / ALT I [ [
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
0420 603230282 38.000 M | 2300.00000 87400.00] 2465.68000 93695.84| 2800.00000 106400.00
SSPP 3.050 M X 2.82 MM I [ [
0430 603406020 80.500 M | 200.00000 16100.00] 165.76000 13343.68]| 250.00000 20125.00
RCP 600 MM CL 2 I I I
0440 603406030 50.500 M | 200.00000 10100.00] 165.76000 8370.88]| 260.00000 13130.00
RCP 600 MM CL 3 I I [
0450 603406040 66.500 M | 225.00000 14962.50] 181.30000 12056.45]| 270.00000 17955.00
RCP 600 MM CL 4 | I [
0460 603406050 72.000 M | 250.00000 18000.00] 202.02000 14545 .44 290.00000 20880.00
RCP 600 MM CL 5 | I [
0470 603407530 24.000 M | 400.00000 9600.00]| 222.74000 5345.76| 320.00000 7680.00
RCP 750 MM CL 3 I I [
0480 603407540 22.000 M | 300.00000 6600.00| 243.46000 5356.12]| 350.00000 7700.00
RCP 750 MM CL 4 I I [
0490 603407550 38.000 M | 375.00000 14250.00] 300.44000 11416.72)| 410.00000 15580.00
RCP 750 MM CL 5 I I [
0500 603408920 46.500 M | 350.00000 16275.00| 300.44000 13970.46| 430.00000 19995.00
RCP 900 MM CL 2 I [ [
0510 603412040 17.000 M | 650.00000 11050.00] 574.98000 9774.66| 740.00000 12580.00
RCP 1200 MM CL 4 I [ [
0520 603800000 121.600 M | 60.00000 7296.00| 82.88000 10078.21]| 130.00000 15808.00
CLEAN CULVERT PIPE I [ [
0530 607204000 855.000 M | 6.25000 5343.75]| 6.27000 5360.85] 6.50000 5557.50
FARM FENCE-TYPE F4W I [ [
0540 607204100 12570.000 M | 6.00000 75420.00| 5.85000 73534.50] 6.00000 75420.00
FARM FENCE-TYPE F4M I [ [
0550 607205000 3364.000 M | 6.50000 21866.00]| 6.58000 22135.12] 7.00000 23548.00
FARM FENCE-TYPE F5W I [ [
0560 607205100 5848.000 M | 6.25000 36550.00] 6.16000 36023.68| 6.20000 36257.60
FARM FENCE-TYPE F5M | I [
0570 607211000 47.000 EACH | 152.00000 7144.00] 150.22000 7060.34| 150.00000 7050.00
FARM FENCE-PANEL/SINGLE FW | | [
0580 607212000 119.000 EACH | 180.00000 21420.00] 176.12000 20958.28| 180.00000 21420.00
FARM FENCE-PANEL/DOUBLE FW I | [
0590 607300200 207.000 M | 36.00000 7452 .00 36.26000 7505.82| 40.00000 8280.00
FARM GATE-WIRE-TYPE G-2 I I [
0600 607300300 12.300 M | 57.00000 701.10]| 56.98000 700.85] 60.00000 738.00
FARM GATE-METAL-TYPE G-3 | I [
0605 607400000 2190.000 M | 4.00000 8760.00] 3.83000 8387.70]| 4.00000 8760.00
FENCE-TEMPORARY I I [
0610 607490000 42.000 EACH | 42.00000 1764.00] 41.44000 1740.48)| 50.00000 2100.00
|

DEADMAN
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TABULATION OF BIDS
CALL ORDER : 001 CONTRACT ID : 03108 COUNTIES : Powder River
LETTING DATE : 01/24/08 9:00 AM DISTRICT 4
[( 3 ) 2096 [( 4 ) 2014 [( 5 ) 2045
|S K CONSTRUCTION INC | BORDER STATES PAVING INC | OFTEDAL CONSTRUCTION INC
LINE NO / ITEM CODE / ALT I [ [
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
0620 607603800 273.000 M I 9.25000 2525.25]| 9.17000 2503.41] 10.00000 2730.00
FARM FENCE-TYPE F3W-813 MM WW I [ [
0630 607603813 1403.000 M | 8.75000 12276.25]| 8.65000 12135.95] 9.00000 12627.00
FARM FENCE-TYPE F3M-813 MM WW I I I
0640 610110000 59.700 HA | 650.00000 38805.00]| 596.43000 35606.87| 600.00000 35820.00
SEEDING AREA NO 1 I I [
0650 610120000 3.400 HA | 1150.00000 3910.00] 1062.06000 3611.00] 1100.00000 3740.00
SEEDING AREA NO 2 | I [
0660 610130000 14.600 HA | 400.00000 5840.00] 369.37000 5392.80| 400.00000 5840.00
SEEDING AREA NO 3 | I [
0670 610210000 59.700 HA | 125.00000 7462.50] 115.10000 6871.47| 120.00000 7164.00
FERTILIZING AREA NO 1 I I [
0680 610222000 3.400 HA | 125.00000 425.00] 115.10000 391.34| 120.00000 408.00
FERTILIZING AREA NO 2 I I [
0690 610400000 74.300 HA | 100.00000 7430.00] 94.17000 6996.83| 100.00000 7430.00
CONDITION SEEDBED SURFACE [ [ [
0700 610405010 7500.000 UNIT | 1.00000 7500.00]| 1.00000 7500.00| 1.00000 7500.00
NOXIOUS WEED CONTROL I [ [
0710 610510000 3.400 HA | 6500.00000 22100.00]| 5336.44000 18143.90] 5500.00000 18700.00
MULCH I [ [
0720 611154800 2.000 EACH | 10000.00000 20000.00]| 8971.76000 17943.52| 10000.00000 20000.00
CATTLE GUARD 4.8 M I [ [
0730 611170000 2.000 EACH | 15000.00000 30000.00| 13711.46000 27422.92| 15000.00000 30000.00
CATTLE GUARD 7.2 M I [ [
0740 611310000 4.000 EACH | 1500.00000 6000.00] 1554.00000 6216.00] 1000.00000 4000.00
REMOVE CATTLE GUARD I [ [
0750 613010000 121.000 M3 | 100.00000 12100.00] 157.15000 19015.15] 100.00000 12100.00
RIPRAP-CLASS 1 RANDOM I [ [
0760 618010000 500000.000 UNIT | 0.80000 400000.00] 0.77000 385000.00] 0.80000 400000.00
TRAFFIC CONTROL-DEVICES CB I [ I
0770 618030000 24.400 KM | 250.00000 6100.00] 257.96000 6294.22| 260.00000 6344.00
TEMPORARY PAVEMENT MARKINGS I [ [
0780 618140000 9.200 M2 | 225.00000 2070.00] 207.20000 1906.24| 210.00000 1932.00
SINGLE USE SIGNS I I [
0790 619033000 3.200 M2 | 120.00000 384.00]| 248.64000 795.65]| 250.00000 800.00
SIGNS-SHEET ALUM REFL SHT I I [ [
0800 619034010 0.560 M2 | 200.00000 112.00] 362.61000 203.06]| 370.00000 207.20
SIGNS-SHEET ALUM REFL SHT IV I [ [
0810 619120000 69.200 KG | 6.50000 449.80] 8.29000 573.67| 10.00000 692.00
POSTS-STEEL U SIGN I I [
0820 619234000 4.300 M I 30.00000 129.00] 62.16000 267.29| 70.00000 301.00
|

POLES-TRD TMBR-BARN 100 MM
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TABULATION OF BIDS
CALL ORDER 001 CONTRACT ID : 03108 COUNTIES : Powder River
LETTING DATE : 01/24/08 9:00 AM DISTRICT : 4
I( 3 ) 2096 I( 4 ) 2014 I( 5 ) 2045
|S K CONSTRUCTION INC | BORDER STATES PAVING INC | OFTEDAL CONSTRUCTION INC
LINE NO / ITEM CODE / ALT I [ [
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ey
0830 619511000 230.000 EACH | 23.00000 5290.00] 22.79000 5241.70]| 25.00000 5750.00
DELINEATOR-DES A I [ [
0840 619700000 9.000 EACH | 30.00000 270.00] 31.08000 279.72| 35.00000 315.00
REMOVE SIGNS I [ [
0850 620010000 2078.000 L | 5.25000 10909.50]| 5.36000 11138.08| 5.50000 11429.00
STRIPING-WHITE PAINT I I [
0860 620020000 832.000 L I 5.25000 4368.00]| 5.36000 4459.52| 5.50000 4576.00
STRIPING-YELLOW PAINT I [ [
0870 620110000 1386.000 L | 12.00000 16632.00| 12.29000 17033.94| 12.50000 17325.00
STRIPING-WHITE EPOXY I [ [
0880 620120000 501.000 L | 12.00000 6012.00] 12.29000 6157.29] 12.50000 6262.50
STRIPING-YELLOW EPOXY I [ [
0890 622220000 374.000 M2 | 3.00000 1122.00] 5.24000 1959.76| 5.50000 2057.00
GEOTEXTILE STABILIZATION I I [
0900 800010000 500.000 HOUR | 20.00000 10000.00]| 2.50000 1250.00] 12.00000 6000.00
TRAINING PROGRAM [ [ [
0910 800020000 LUMP | 7500.00000 7500.00] 13095.37000 13095.37]| 100.00000 100.00
CRITICAL PATH SCHEDULE I [ [
0920 800060000 7.000 EACH | 160.00000 1120.00] 170.94000 1196.58]| 200.00000 1400.00
MAILBOX I [ [
0930 800080000 23.900 KM | 300.00000 7170.00] 398.44000 9522.72| 300.00000 7170.00
RUMBLE STRIPS I [ [
0940 850010150 LUMP | 1000.00000 1000.00] 2072.00000 2072.00] 1000.00000 1000.00
ABANDON WELL I [ [
SECTION TOTALS I $ 11,184,273.60]| $ 11,292,237.60]| $ 11,332,171.20
—————————————————————————————————————————— T et e e P
CONTRACT TOTALS I $ 11,184,273.60]| $ 11,292,237.60]| $ 11,332,171.20
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MONTANA DEPARTMENT OF TRANSPORTATION DATE
PAGE
TABULATION OF BIDS
CALL ORDER 002 CONTRACT ID : 07B06 COUNTIES : Judith Basin
LETTING DATE 01/24/08 9:00 AM DISTRICT 5
CONTRACT TIME 160 WORKING DAYS (AVAILABLE DAYS)
CONTRACT DESCRIPTION : HOBSON - UTICA
PROJECT (S) : (4485003000) STPS 239-1(3)0
HOBSON - UTICA
VENDOR RANKING :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
0 -EST- ENGINEER'S ESTIMATE $ 7,135,336.74
1 2061 WICKENS CONSTRUCTION INC $ 6,995,550.72 100.0000%
2 2050 RIVERSIDE CONTRACTING INC $ 7,266,101.75
3 6297 CENTURY COMPANIES INC $ 7,444,554 .57
I( 0 ) -EST- I( 1 ) 2061 I( 2 ) 2050
| ENGINEER'S ESTIMATE | WICKENS CONSTRUCTION INC |RIVERSIDE CONTRACTING INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE
—————————————————————————————————————————— B e et s S
SECTION 0001 G, GS, PMS, SEAL & COVER
| | |
0010 104100000 50000.000 UNIT | 1.00000 50000.00]| 1.00000 50000.00]| 1.00000
MISCELLANEOUS WORK | | |
0025 105100200 29.260 CRKM | 2200.00000 64372.00| 1400.00000 40964.00| 1800.00000
FINISH GRADE CONTROL | | |
0030 105200000 LUMP | 5000.00000 5000.00]| 850.00000 850.00| 1000.00000
BRIDGE SURVEY | | |
0040 109200000 LUMP | 800000.00000 800000.00| 1004148.00000 1004148.00| 901605.00000
MOBILIZATION | | |
0050 202230000 109.200 M | 33.00000 3603.60]| 20.00000 2184.00] 15.00000
REMOVE CURB AND GUTTER | | |
0060 202241000 159.300 M2 | 36.00000 5734.80]| 30.00000 4779.00] 20.00000
REMOVE SIDEWALK | | |
0070 202320000 1.000 EACH | 1600.00000 1600.00]| 400.00000 400.00] 2000.00000
REMOVE IRRIGATION STRUCTURE | | |
0080 203100000 85445.000 M3 | 6.00000 512670.00]| 9.50000 811727.50] 8.50000
EXCAVATION-UNCLASSIFIED | | |
0090 203160000 8148.000 M3 | 12.00000 97776.00| 10.50000 85554.00 | 7.70000
EXCAVATION-MUCK | | |
0100 203220000 8148.000 M3 | 13.00000 105924.00]| 10.00000 81480.00| 17.50000
SPECIAL BORROW-NEAT LINE | | |
0110 203500000 17023.000 M3 | 4.00000 68092.00| 4.20000 71496.60]| 4.40000
TOPSOIL-SALVAGING AND PLACING | | |
0120 207300000 693.500 M3 | 33.00000 22885.50]| 15.85000 10991.98| 35.00000
BEDDING MATERIAL | | |
0130 207400100 6.000 M3 | 200.00000 1200.00] 150.00000 900.00] 350.00000
|

NON-SHRINK BACKFILL
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TABULATION OF BIDS
CALL ORDER : 002 CONTRACT ID : 07B06 COUNTIES : Judith Basin
LETTING DATE : 01/24/08 9:00 AM DISTRICT 5
I[( 0 ) -EST- [( 1 ) 2061 [( 2 ) 2050
| ENGINEER'S ESTIMATE | WICKENS CONSTRUCTION INC |RIVERSIDE CONTRACTING INC
LINE NO / ITEM CODE / ALT I [ [
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
0140 208105000 80000.000 UNIT | 1.00000 80000.00] 1.20000 96000.00| 1.00000 80000.00
TEMPORARY EROSION CONTROL - CB I [ [
0150 208106000 4500.000 ©UNIT | 1.00000 4500.00] 1.00000 4500.00] 1.00000 4500.00
MPDES PERMIT FEES I I I
0160 209100000 120.000 M3 | 80.00000 9600.00| 29.80000 3576.00] 31.00000 3720.00
STRUCTURE EXCAVATION TYPE 1 I I [
0170 209600000 LUMP | 16000.00000 16000.00] 30000.00000 30000.00] 45000.00000 45000.00
TEMPORARY SHORING | I [
0180 210100000 132.000 HOUR | 120.00000 15840.00] 110.00000 14520.00] 145.00000 19140.00
GRADER-MOTOR | I [
0190 210300000 94.000 KM | 16.00000 1504.00] 30.00000 2820.00] 20.00000 1880.00
TEST TRAILER-TRANSPORT, SETUP I I [
0200 301270000 21566.000 M3 | 30.00000 646980.00| 24.00000 517584.00] 28.00000 603848.00
CRUSHED AGGREGATE COURSE I I [
0210 301440010 165789.000 M2 | 0.50000 82894 .50 0.54000 89526.06]| 0.38000 62999.82
COVER - TYPE 1 [ [ [
0220 401080000 46534.000 MT | 21.00000 977214.00] 18.60000 865532.40| 26.00000 1209884.00
PLANT MIX BIT SURF GR S - 19 MM I I [
0230 401100000 319.600 MT | 120.00000 38352.00]| 130.00000 41548.00| 135.00000 43146.00
DUST PALLIATIVE I [ [
0240 401200000 651.000 MT | 150.00000 97650.00] 157.75000 102695.25] 155.00000 100905.00
HYDRATED LIME I [ [
0250 402088000 2517.200 MT | 440.00000 1107568.00] 406.45000 1023115.94| 398.00000 1001845.60
ASPHALT CEMENT PG 64-28 I [ [
0260 402200000 78197.000 L | 0.50000 39098.50]| 0.37000 28932.89| 0.35000 27368.95
EMULSIFIED ASPHALT SS-1 I [ [
0270 402225000 303.700 MT | 450.00000 136665.00| 396.45000 120401.87| 388.00000 117835.60
EMULSIFIED ASPHALT CRS-2P I [ [
0280 411000000 134040.000 M2 | 3.00000 402120.00] 1.21000 162188.40]| 1.50000 201060.00
COLD MILLING I [ [
0290 551170000 3.300 M3 | 1600.00000 5280.00] 2000.00000 6600.00| 5000.00000 16500.00
CONCRETE-CLASS DD | | [
0300 551175000 9.200 M3 | 900.00000 8280.00] 1400.00000 12880.00] 1600.00000 14720.00
CONCRETE-CLASS DD I | [
0310 551410000 15.400 M3 | 700.00000 10780.00] 1700.00000 26180.00] 1900.00000 29260.00
CONCRETE-CLASS SD I [ [
0320 552800100 LUMP | 30000.00000 30000.00] 10000.00000 10000.00] 13500.00000 13500.00
REMOVE BACKWALL I [ [
0330 552800150 18.700 M2 | 135.00000 2524 .50 1200.00000 22440.00] 1500.00000 28050.00
REMOVE DECK I I [
0340 553010000 19.800 M | 1100.00000 21780.00] 1000.00000 19800.00] 1100.00000 21780.00
|

PRESTRESSED BEAM-TYPE A
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TABULATION OF BIDS
CALL ORDER : 002 CONTRACT ID : 07B06 COUNTIES : Judith Basin
LETTING DATE : 01/24/08 9:00 AM DISTRICT 5
I( 0 ) -EST- [( 1 ) 2061 [( 2 ) 2050
|ENGINEER'S ESTIMATE |WICKENS CONSTRUCTION INC |RIVERSIDE CONTRACTING INC
LINE NO / ITEM CODE / ALT I [ [
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ey
0350 555100000 2100.000 KG | 3.50000 7350.00] 5.00000 10500.00]| 5.50000 11550.00
REINFORCING STEEL I [ [
0360 556100000 LUMP | 1000.00000 1000.00] 4000.00000 4000.00] 5000.00000 5000.00
STRUCTURAL STEEL - MISC I [ [
0370 557430000 20.420 M | 350.00000 7147.00]| 550.00000 11231.00]| 600.00000 12252.00
REV BRIDGE RAIL-CONC BARRIER I I [
0380 602010000 1361.600 M I 50.00000 68080.00]| 40.00000 54464.00| 50.00000 68080.00
REMOVE PIPE CULVERTS I [ [
0390 603003000 15.000 M | 130.00000 1950.00] 178.64000 2679.60]| 115.00000 1725.00
DRAINAGE PIPE 300 MM I [ [
0400 603004500 925.000 M | 125.00000 115625.00] 150.18000 138916.50] 105.00000 97125.00
DRAINAGE PIPE 450 MM I [ [
0410 603006000 164.500 M I 180.00000 29610.00| 197.28000 32452.56| 165.00000 27142.50
DRAINAGE PIPE 600 MM I I [
0420 603007500 20.500 M I 250.00000 5125.00] 316.00000 6478.00] 375.00000 7687.50
DRAINAGE PIPE 750 MM I [ [
0430 603404535 213.000 M I 185.00000 39405.00]| 205.94000 43865.22| 183.00000 38979.00
RCP 450 MM CL 4 I [ [
0440 603406030 98.500 M I 200.00000 19700.00]| 311.35000 30667.98| 285.00000 28072.50
RCP 600 MM CL 3 I [ [
0450 603407530 9.500 M I 250.00000 2375.00] 439.91000 4179.15] 500.00000 4750.00
RCP 750 MM CL 3 I [ [
0460 603412020 5.000 M I 600.00000 3000.00] 900.29000 4501.45| 1300.00000 6500.00
RCP 1200 MM CL 2 I [ [
0470 603446030 177.000 M I 210.00000 37170.00]| 239.31000 42357.87| 225.00000 39825.00
RCP IRR 600 MM CL 3 I [ [
0480 603447530 455.500 M I 230.00000 104765.00] 255.18000 116234.49] 275.00000 125262.50
RCP IRR 750 MM CL 3 I [ [
0490 603470630 43.000 M I 300.00000 12900.00]| 280.41000 12057.63| 350.00000 15050.00
RCP SIPHON 600 MM CL 3 I I [
0500 603470750 91.500 M I 400.00000 36600.00]| 355.77000 32552.96]| 445.00000 40717.50
RCP SIPHON 750 MM CL 3 | | |
0510 603505640 60.000 M I 320.00000 19200.00]| 269.19000 16151.40]| 250.00000 15000.00
RCPA 560 MM CL 4 I [ [
0520 603507232 8.000 M I 350.00000 2800.00] 380.22000 3041.76]| 275.00000 2200.00
RCPA 725 MM CL 4 I I [
0530 603610101 97.000 M I 170.00000 16490.00]| 50.00000 4850.00] 30.00000 2910.00
PIPE-PVC 100 MM WATER I [ [
0540 603805000 3.000 EACH | 600.00000 1800.00] 981.76000 2945.28| 1100.00000 3300.00
TRASH GUARD I I [
0550 604031500 4.000 EACH | 3600.00000 14400.00]| 4043.86000 16175.44| 4500.00000 18000.00
|

MANHOLE 1500 MM-TYPE 3
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TABULATION OF BIDS
CALL ORDER : 002 CONTRACT ID : 07B06 COUNTIES : Judith Basin
LETTING DATE : 01/24/08 9:00 AM DISTRICT 5
I( O ) -EST- [( 1 ) 2061 [( 2 ) 2050
| ENGINEER'S ESTIMATE | WICKENS CONSTRUCTION INC |RIVERSIDE CONTRACTING INC
LINE NO / ITEM CODE / ALT I I [
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— B T T T
0560 604122320 1.000 EACH | 3400.00000 3400.00] 3435.69000 3435.69| 4000.00000 4000.00
COMB 1200 MM T3 MH-T2 CURB INL I I [
0570 604210000 2.000 EACH | 2500.00000 5000.00] 2396.33000 4792 .66 2600.00000 5200.00
INLET-DROP-TYPE 1 I I [
0580 606000000 61.000 M | 62.00000 3782.00] 51.60000 3147.60] 53.00000 3233.00
GUARD RAIL-STEEL I I [
0590 606110000 2.000 EACH | 2200.00000 4400.00] 1875.00000 3750.00] 2000.00000 4000.00
GUARD RAIL-STL/BR APPR-TY 1 I I I
0600 606130000 2.000 EACH | 2300.00000 4600.00] 2050.00000 4100.00] 2250.00000 4500.00
GUARD RAIL-STL/BR APPR-TY 3 I I |
0610 606250000 4.000 EACH | 2400.00000 9600.00]| 2350.00000 9400.00]| 2500.00000 10000.00
GUARD RAIL-OPTIONAL TERM SECT I I [
0620 606350000 7.000 EACH | 400.00000 2800.00] 125.00000 875.00]| 145.00000 1015.00
TEMPORARY CONCRETE BARRIER RAIL I I I
0630 606920000 2.000 EACH | 6000.00000 12000.00] 1715.00000 3430.00] 1850.00000 3700.00
TEMP IMPACT ATTENUATOR I [ [
0640 607204000 2881.600 M | 5.75000 16569.20| 6.50000 18730.40| 5.50000 15848.80
FARM FENCE-TYPE F4W I [ [
0650 607204100 5680.500 M | 4.90000 27834 .45| 6.40000 36355.20]| 5.50000 31242.75
FARM FENCE-TYPE F4M I [ [
0660 607205000 4838.800 M | 6.50000 31452.20]| 6.25000 30242.50] 6.00000 29032.80
FARM FENCE-TYPE F5W I [ [
0670 607205100 16707.900 M | 4.90000 81868.71| 6.40000 106930.56]| 6.00000 100247.40
FARM FENCE-TYPE F5M I [ [
0680 607211000 226.000 EACH | 115.00000 25990.00]| 183.00000 41358.00] 120.00000 27120.00
FARM FENCE-PANEL/SINGLE FW I [ [
0690 607212000 164.000 EACH | 155.00000 25420.00]| 212.00000 34768.00]| 170.00000 27880.00
FARM FENCE-PANEL/DOUBLE FW I [ [
0700 607300200 429.200 M | 26.00000 11159.20] 18.00000 7725.60]| 28.00000 12017.60
FARM GATE-WIRE-TYPE G-2 | I [
0710 607300300 9.200 M | 75.00000 690.00]| 70.00000 644.00]| 88.00000 809.60
FARM GATE-METAL-TYPE G-3 | | [
0720 607400000 4020.200 M | 4.15000 16683.83]| 2.00000 8040.40] 4.50000 18090.90
FENCE-TEMPORARY I | [
0730 607490000 92.000 EACH | 46.00000 4232.00] 30.00000 2760.00]| 38.00000 3496.00
DEADMAN I I [
0740 607602800 662.400 M | 6.50000 4305.60] 9.75000 6458.40| 7.25000 4802.40
FARM FENCE-TYPE F2M-813 MM WW | I [
0750 607602813 58.000 M | 7.75000 449 .50]| 20.00000 1160.00] 7.25000 420.50
FARM FENCE-TYPE F2W-813 MM WW I I [
0760 607602820 182.500 M | 7.50000 1368.75] 10.00000 1825.00] 7.75000 1414.38
|

FARM FENCE-TYPE F2W-915 MM WW
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CALL ORDER : 002 CONTRACT ID : 07B06 COUNTIES : Judith Basin
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I[( 0 ) -EST- [( 1 ) 2061 [( 2 ) 2050
| ENGINEER'S ESTIMATE | WICKENS CONSTRUCTION INC |RIVERSIDE CONTRACTING INC
LINE NO / ITEM CODE / ALT I [ [
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
0770 607602850 1404.200 M | 7.00000 9829.40| 10.00000 14042.00] 8.50000 11935.70
FARM FENCE-TYPE F3M-915 MM WW I [ [
0780 607603991 1431.200 M | 6.00000 8587.20]| 10.00000 14312.00] 9.00000 12880.80
FARM FENCE-TYPE F3M-990 MM WW I I I
0790 608100000 568.600 M2 | 75.00000 42645.00] 70.00000 39802.00] 60.00000 34116.00
SIDEWALK-CONCRETE 100 MM I I [
0800 608290100 27.500 M2 | 475.00000 13062.50] 700.00000 19250.00] 450.00000 12375.00
TRUNCATED DOMES | I [
0810 609000000 364.200 M | 75.00000 27315.00] 80.00000 29136.00]| 50.00000 18210.00
CURB AND GUTTER-CONCRETE | I [
0820 610110000 55.800 HA | 375.00000 20925.00] 622.00000 34707.60]| 635.00000 35433.00
SEEDING AREA NO 1 I I [
0830 610120000 0.100 HA | 1000.00000 100.00]| 1105.00000 110.50]| 1500.00000 150.00
SEEDING AREA NO 2 I I [
0840 610130000 16.700 HA | 385.00000 6429 .50]| 615.00000 10270.50] 650.00000 10855.00
SEEDING AREA NO 3 I I [
0850 610210000 55.800 HA | 100.00000 5580.00]| 110.00000 6138.00]| 140.00000 7812.00
FERTILIZING AREA NO 1 I [ [
0860 610222000 0.100 HA | 750.00000 75.00]| 110.00000 11.00]| 120.00000 12.00
FERTILIZING AREA NO 2 I [ [
0870 610400000 72.500 HA | 90.00000 6525.00| 90.00000 6525.00| 100.00000 7250.00
CONDITION SEEDBED SURFACE I [ [
0880 610405010 5000.000 UNIT | 1.00000 5000.00] 1.00000 5000.00] 1.00000 5000.00
NOXIOUS WEED CONTROL I [ [
0890 610510000 0.100 HA | 3900.00000 390.00] 6000.00000 600.00]| 2000.00000 200.00
MULCH I [ [
0900 613010000 1.500 M3 | 120.00000 180.00] 300.00000 450.00]| 150.00000 225.00
RIPRAP-CLASS 1 RANDOM I [ [
0910 613020000 12.000 M3 | 120.00000 1440.00] 150.00000 1800.00] 170.00000 2040.00
RIPRAP-CLASS 2 RANDOM | I [
0930 618010000 500000.000 UNIT | 0.90000 450000.00] 0.62000 310000.00] 0.62000 310000.00
TRAFFIC CONTROL-DEVICES CB | | [
0940 618030000 37.800 KM | 340.00000 12852.00] 256.00000 9676.80| 270.00000 10206.00
TEMPORARY PAVEMENT MARKINGS I | [
0950 618140000 9.200 M2 | 150.00000 1380.00] 200.00000 1840.00] 220.00000 2024.00
SINGLE USE SIGNS I [ [
0960 619023000 16.040 M2 | 240.00000 3849.60]| 285.00000 4571.40]| 295.00000 4731.80
SIGNS-SHEET ALUM INCR-SHT I | I [
0970 619026000 4.100 M2 | 240.00000 984.00| 320.00000 1312.00] 330.00000 1353.00
SIGNS-SHEET ALUM SHT INCR (DIAMOND) I I [
0980 619033000 16.380 M2 | 245.00000 4013.10] 215.00000 3521.70] 225.00000 3685.50
|

SIGNS-SHEET ALUM REFL SHT I
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| ENGINEER'S ESTIMATE | WICKENS CONSTRUCTION INC |RIVERSIDE CONTRACTING INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— B T T e T
0990 619034010 43.730 M2 | 255.00000 11151.15| 200.00000 8746.00]| 210.00000 9183.30
SIGNS-SHEET ALUM REFL SHT IV | | |
1000 619110000 83.400 KG | 15.00000 1251.00] 9.25000 771.45| 9.50000 792.30
POSTS-TUBULAR STEEL | | |
1010 619120000 87.600 KG | 8.50000 744.60| 8.30000 727.08| 9.50000 832.20
POSTS-STEEL U SIGN | | |
1020 619130000 202.400 KG | 12.00000 2428.80| 8.35000 1690.04| 8.75000 1771.00
POSTS-STEEL STRUCTURAL SIGN | | |
1030 619140000 246.600 KG | 14.50000 3575.70| 11.45000 2823.57| 12.00000 2959.20
POSTS-TUBULAR STEEL-SQ-PERF | | |
1040 619234000 269.700 M | 37.50000 10113.75| 25.60000 6904.32| 26.50000 7147.05
POLES-TRD TMBR-BARN 100 MM | | |
1050 619235500 69.800 M | 42.00000 2931.60]| 29.30000 2045.14| 30.00000 2094.00
POLES-TRD TMBR-BARN 130 MM | | |
1060 619303000 4.000 EACH | 850.00000 3400.00] 840.00000 3360.00] 860.00000 3440.00
FRANG SIGN POST BKWY S100x11 | | |
1070 619335000 2.000 EACH | 850.00000 1700.00] 626.00000 1252.00] 650.00000 1300.00
FRANG SIGN POST BKWY 75 MM RD | | |
1080 619513000 32.000 EACH | 23.00000 736.00] 22.00000 704.00] 23.00000 736.00
DELINEATOR-DES C | | |
1090 619514000 33.000 EACH | 23.00000 759.00| 23.00000 759.00]| 24.00000 792.00
DELINEATOR-DES D | | |
1100 619516000 43.000 EACH | 23.00000 989.00| 22.00000 946.00| 23.00000 989.00
DELINEATOR-DES F | | |
1110 619560200 18.000 EACH | 90.00000 1620.00] 45.00000 810.00] 47.00000 846.00
DELINEATOR-FLEX DRIVABLE YLW | | |
1120 619700000 83.000 EACH | 40.00000 3320.00] 33.50000 2780.50] 45.00000 3735.00
REMOVE SIGNS | | |
1130 619702000 8.000 EACH | 140.00000 1120.00] 160.00000 1280.00] 170.00000 1360.00
REMOVE SIGNS-GUIDE | | |
1140 619720000 2.000 EACH | 220.00000 440.00] 165.00000 330.00] 170.00000 340.00
RESET SIGNS | | |
1150 620010000 3600.000 L | 5.00000 18000.00] 4.38000 15768.00| 4.50000 16200.00
STRIPING-WHITE PAINT | | |
1160 620020000 2026.000 L | 5.00000 10130.00] 4.38000 8873.88]| 4.50000 9117.00
STRIPING-YELLOW PAINT | | |
1170 620030000 42.000 L | 24.00000 1008.00] 20.50000 861.00| 21.50000 903.00
WORDS AND SYMBOLS-WHITE PAINT | | |
1180 620040000 113.000 L | 40.00000 4520.00] 15.00000 1695.00] 16.00000 1808.00
CURB MARKING-YELLOW PAINT | | |
1190 620110000 1800.000 L | 15.00000 27000.00]| 11.35000 20430.00]| 11.50000 20700.00
|

STRIPING-WHITE EPOXY
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ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— gy
1200 620120000 1013.000 L [ 15.00000 15195.00| 11.35000 11497.55| 11.50000 11649.50
STRIPING-YELLOW EPOXY | | |
1210 620130000 21.000 L | 87.00000 1827.00] 79.50000 1669.50] 80.00000 1680.00
WORDS/SYMBOLS-WHITE EPOXY | | |
1220 622110000 6.000 M2 | 10.50000 63.00]| 51.00000 306.00] 78.00000 468.00
PERM. EROSION CONTROL-MOD SURV | | |
1230 622120000 34.000 M2 | 12.00000 408.00] 11.00000 374.00] 22.00000 748.00
PERM. EROSION CONTROL-HIGH SURV | | |
1240 622220000 14662.000 M2 | 2.50000 36655.00| 1.50000 21993.00]| 2.50000 36655.00
GEOTEXTILE STABILIZATION | | |
1250 622350010 2421.000 M2 | 12.00000 29052.00| 30.00000 72630.00| 16.00000 38736.00
GEOSYNTHETIC CLAY LINER | | |
1260 800010000 500.000 HOUR | 12.00000 6000.00] 2.00000 1000.00] 47.00000 23500.00
TRAINING PROGRAM | | |
1270 800060000 10.000 EACH | 225.00000 2250.00| 180.00000 1800.00] 200.00000 2000.00
MAILBOX | | |
1280 841375000 1.000 EACH | 2200.00000 2200.00| 1100.00000 1100.00] 2000.00000 2000.00
IRRIGATION CANAL GATE 375 MM | | |
SECTION TOTALS | $ 7,135,336.74| 6,995,550.72| $ 7,266,101.75
—————————————————————————————————————————— T ittt
CONTRACT TOTALS [ $ 7,135,336.74| 6,995,550.72| $ 7,266,101.75
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CALL ORDER : 002 CONTRACT ID : 07BO6 COUNTIES : Judith Basin
LETTING DATE : 01/24/08 9:00 AM DISTRICT : 5

I( 3 ) 6297
| CENTURY COMPANIES INC
LINE NO / ITEM CODE / ALT |

+ —_———
+ —_———

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
__________________________________________ +_____________________________ —— o ——————————— o o o o o o o o o o o
SECTION 0001 G, GS, PMS, SEAL & COVER
| | |
0010 104100000 50000.000 UNIT | 1.00000 50000.00] |
MISCELLANEOUS WORK I I [
0025 105100200 29.260 CRKM | 550.00000 16093.00] |
FINISH GRADE CONTROL I I [
0030 105200000 LUMP | 955.00000 955.00]| |
BRIDGE SURVEY I I I
0040 109200000 LUMP | 665400.00000 665400.00]| |
MOBILIZATION I I |
0050 202230000 109.200 M | 30.00000 3276.00] |
REMOVE CURB AND GUTTER I I [
0060 202241000 159.300 M2 | 14.00000 2230.20] |
REMOVE SIDEWALK I I I
0070 202320000 1.000 EACH | 629.00000 629.00]| |
REMOVE IRRIGATION STRUCTURE I I [
0080 203100000 85445.000 M3 | 10.75000 918533.75] |
EXCAVATION-UNCLASSIFIED I [ [
0090 203160000 8148.000 M3 | 10.00000 81480.00| |
EXCAVATION-MUCK | I I
0100 203220000 8148.000 M3 | 13.00000 105924.00] |
SPECIAL BORROW-NEAT LINE I [ [
0110 203500000 17023.000 M3 | 5.85000 99584 .55 |
TOPSOIL-SALVAGING AND PLACING I [ [
0120 207300000 693.500 M3 | 52.00000 36062.00]| |
BEDDING MATERIAL I [ [
0130 207400100 6.000 M3 | 104.00000 624 .00 |
NON-SHRINK BACKFILL I [ [
0140 208105000 80000.000 UNIT | 1.16000 92800.00]| |
TEMPORARY EROSION CONTROL - CB | [ I
0150 208106000 4500.000 ©UNIT | 1.00000 4500.00] |
MPDES PERMIT FEES | | [
0160 209100000 120.000 M3 | 33.45000 4014.00] |
STRUCTURE EXCAVATION TYPE 1 I | [
0170 209600000 LUMP | 33000.00000 33000.00] |
TEMPORARY SHORING I I [
0180 210100000 132.000 HOUR | 160.00000 21120.00] |
GRADER-MOTOR | I [
0190 210300000 94.000 KM | 8.00000 752.00]| |
TEST TRAILER-TRANSPORT,SETUP I I [
0200 301270000 21566.000 M3 | 26.84000 578831.44| |
| |

CRUSHED AGGREGATE COURSE
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CALL ORDER 002 CONTRACT ID : 07B06 COUNTIES : Judith Basin
LETTING DATE : 01/24/08 9:00 AM DISTRICT 5
I ( 3 ) 6297 I ( ) I ( )
| CENTURY COMPANIES INC | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— B T T e T
0210 301440010 165789.000 M2 | 0.59000 97815.51| |
COVER - TYPE 1 | | |
0220 401080000 46534.000 MT | 26.00000 1209884.00] |
PLANT MIX BIT SURF GR S - 19 MM | | |
0230 401100000 319.600 MT | 174.00000 55610.40] |
DUST PALLIATIVE | | |
0240 401200000 651.000 MT | 174.00000 113274.00] |
HYDRATED LIME | | |
0250 402088000 2517.200 MT | 400.00000 1006880.00] |
ASPHALT CEMENT PG 64-28 | | |
0260 402200000 78197.000 L | 0.40000 31278.80| |
EMULSIFIED ASPHALT SS-1 | | |
0270 402225000 303.700 MT | 460.00000 139702.00] |
EMULSIFIED ASPHALT CRS-2P | | |
0280 411000000 134040.000 M2 | 1.45000 194358.00] |
COLD MILLING | | |
0290 551170000 3.300 M3 | 1600.00000 5280.00]| |
CONCRETE-CLASS DD | | |
0300 551175000 9.200 M3 | 1572.00000 14462.40| |
CONCRETE-CLASS DD | | |
0310 551410000 15.400 M3 | 1908.00000 29383.20]| |
CONCRETE-CLASS SD | | |
0320 552800100 LUMP | 11220.00000 11220.00]| |
REMOVE BACKWALL | | |
0330 552800150 18.700 M2 | 1350.00000 25245.00]| |
REMOVE DECK | | |
0340 553010000 19.800 M | 1124.00000 22255.20]| |
PRESTRESSED BEAM-TYPE A | | |
0350 555100000 2100.000 KG | 5.60000 11760.00] |
REINFORCING STEEL | | |
0360 556100000 LUMP | 4490.00000 4490.00] |
STRUCTURAL STEEL - MISC | | |
0370 557430000 20.420 M | 618.00000 12619.56]| |
REV BRIDGE RAIL-CONC BARRIER | | |
0380 602010000 1361.600 M | 55.00000 74888.00]| |
REMOVE PIPE CULVERTS | | |
0390 603003000 15.000 M | 124.00000 1860.00] |
DRAINAGE PIPE 300 MM | | |
0400 603004500 925.000 M | 137.00000 126725.00] |
DRAINAGE PIPE 450 MM | | |
0410 603006000 164.500 M | 278.00000 45731.00] |
| |

DRAINAGE PIPE 600 MM
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(¢ 3 ) 6297 | I ( )
| CENTURY COMPANIES INC | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— B et i S Sttt T
0420 603007500 20.500 M | 538.00000 11029.00] |
DRAINAGE PIPE 750 MM | | |
0430 603404535 213.000 M | 206.00000 43878.00| |
RCP 450 MM CL 4 | | |
0440 603406030 98.500 M | 408.00000 40188.00]| |
RCP 600 MM CL 3 | | |
0450 603407530 9.500 M | 883.00000 8388.50]| |
RCP 750 MM CL 3 | | |
0460 603412020 5.000 M | 1292.00000 6460.00| |
RCP 1200 MM CL 2 | | |
0470 603446030 177.000 M | 300.00000 53100.00] |
RCP IRR 600 MM CL 3 | | |
0480 603447530 455.500 M | 285.00000 129817.50] |
RCP IRR 750 MM CL 3 | | |
0490 603470630 43.000 M | 490.00000 21070.00] |
RCP SIPHON 600 MM CL 3 | | |
0500 603470750 91.500 M | 590.00000 53985.00] |
RCP SIPHON 750 MM CL 3 | | |
0510 603505640 60.000 M | 286.00000 17160.00] |
RCPA 560 MM CL 4 | | |
0520 603507232 8.000 M | 314.00000 2512.00] |
RCPA 725 MM CL 4 | | |
0530 603610101 97.000 M | 40.50000 3928.50] |
PIPE-PVC 100 MM WATER | | |
0540 603805000 3.000 EACH | 950.00000 2850.00] |
TRASH GUARD | | |
0550 604031500 4.000 EACH | 3200.00000 12800.00] |
MANHOLE 1500 MM-TYPE 3 | | |
0560 604122320 1.000 EACH | 2800.00000 2800.00] |
COMB 1200 MM T3 MH-T2 CURB INL | | |
0570 604210000 2.000 EACH | 2000.00000 4000.00]| |
INLET-DROP-TYPE 1 | | |
0580 606000000 61.000 M | 58.00000 3538.00] |
GUARD RAIL-STEEL | | |
0590 606110000 2.000 EACH | 2100.00000 4200.00] |
GUARD RAIL-STL/BR APPR-TY 1 | | |
0600 606130000 2.000 EACH | 2300.00000 4600.00]| |
GUARD RAIL-STL/BR APPR-TY 3 | | |
0610 606250000 4.000 EACH | 2638.00000 10552.00] |
GUARD RAIL-OPTIONAL TERM SECT | | |
0620 606350000 7.000 EACH | 140.00000 980.00] |
| |

TEMPORARY CONCRETE BARRIER RAIL
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0630 606920000 2.000 EACH | 1925.00000 3850.00] |
TEMP IMPACT ATTENUATOR I I [
0640 607204000 2881.600 M | 5.60000 16136.96]| |
FARM FENCE-TYPE F4W I I [
0650 607204100 5680.500 M | 5.60000 31810.80] |
FARM FENCE-TYPE F4M I I [
0660 607205000 4838.800 M | 6.17000 29855.40| |
FARM FENCE-TYPE F5W I I I
0670 607205100 16707.900 M | 6.17000 103087.74| |
FARM FENCE-TYPE F5M I I |
0680 607211000 226.000 EACH | 124.00000 28024.00] |
FARM FENCE-PANEL/SINGLE FW I I [
0690 607212000 164.000 EACH | 168.00000 27552.00] |
FARM FENCE-PANEL/DOUBLE FW I I I
0700 607300200 429.200 M | 29.00000 12446.80]| |
FARM GATE-WIRE-TYPE G-2 I [ [
0710 607300300 9.200 M | 90.00000 828.00]| |
FARM GATE-METAL-TYPE G-3 I [ [
0720 607400000 4020.200 M | 4.50000 18090.90| |
FENCE-TEMPORARY I [ [
0730 607490000 92.000 EACH | 40.00000 3680.00]| |
DEADMAN I [ [
0740 607602800 662.400 M | 7.85000 5199.84| |
FARM FENCE-TYPE F2M-813 MM WW I [ [
0750 607602813 58.000 M | 7.85000 455.30]| |
FARM FENCE-TYPE F2W-813 MM WW I [ [
0760 607602820 182.500 M | 8.42000 1536.65]| |
FARM FENCE-TYPE F2W-915 MM WW I [ [
0770 607602850 1404.200 M | 9.00000 12637.80]| |
FARM FENCE-TYPE F3M-915 MM WW | I [
0780 607603991 1431.200 M | 9.50000 13596.40]| |
FARM FENCE-TYPE F3M-990 MM WW I I [
0790 608100000 568.600 M2 | 78.00000 44350.80] |
SIDEWALK-CONCRETE 100 MM I | [
0800 608290100 27.500 M2 | 785.00000 21587.50] |
TRUNCATED DOMES I I [
0810 609000000 364.200 M | 89.00000 32413.80] |
CURB AND GUTTER-CONCRETE | I [
0820 610110000 55.800 HA | 600.00000 33480.00] |
SEEDING AREA NO 1 I I [
0830 610120000 0.100 HA | 18000.00000 1800.00] |
| |

SEEDING AREA NO 2
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0840 610130000 16.700 HA | 584.00000 9752.80| |
SEEDING AREA NO 3 | | |
0850 610210000 55.800 HA | 214.00000 11941.20] |
FERTILIZING AREA NO 1 | | |
0860 610222000 0.100 HA | 214.00000 21.40] |
FERTILIZING AREA NO 2 | | |
0870 610400000 72.500 HA | 252.00000 18270.00| |
CONDITION SEEDBED SURFACE | | |
0880 610405010 5000.000 UNIT | 1.00000 5000.00]| |
NOXIOUS WEED CONTROL | | |
0890 610510000 0.100 HA | 500.00000 50.00] |
MULCH | | |
0900 613010000 1.500 M3 | 300.00000 450.00| |
RIPRAP-CLASS 1 RANDOM | | |
0910 613020000 12.000 M3 | 89.00000 1068.00] |
RIPRAP-CLASS 2 RANDOM | | |
0930 618010000 500000.000 UNIT | 0.70000 350000.00]| |
TRAFFIC CONTROL-DEVICES CB | | |
0940 618030000 37.800 KM | 287.00000 10848.60| |
TEMPORARY PAVEMENT MARKINGS | | |
0950 618140000 9.200 M2 | 224.00000 2060.80 | |
SINGLE USE SIGNS | | |
0960 619023000 16.040 M2 | 320.00000 5132.80]| |
SIGNS-SHEET ALUM INCR-SHT I | | |
0970 619026000 4.100 M2 | 359.00000 1471.90] |
SIGNS-SHEET ALUM SHT INCR (DIAMOND) | | |
0980 619033000 16.380 M2 | 241.00000 3947.58| |
SIGNS-SHEET ALUM REFL SHT I | | |
0990 619034010 43.730 M2 | 224.00000 9795.52| |
SIGNS-SHEET ALUM REFL SHT IV | | |
1000 619110000 83.400 KG | 10.00000 834.00] |
POSTS-TUBULAR STEEL | | |
1010 619120000 87.600 KG | 9.00000 788.40| |
POSTS-STEEL U SIGN | | |
1020 619130000 202.400 KG | 9.00000 1821.60] |
POSTS-STEEL STRUCTURAL SIGN | | |
1030 619140000 246.600 KG | 12.00000 2959.20] |
POSTS-TUBULAR STEEL-SQ-PERF | | |
1040 619234000 269.700 M | 28.00000 7551.60]| |
POLES-TRD TMBR-BARN 100 MM | | |
1050 619235500 69.800 M | 33.00000 2303.40] |
| |

POLES-TRD TMBR-BARN 130 MM
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| CENTURY COMPANIES INC [ |
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1060 619303000 4.000 EACH | 940.00000 3760.00] |
FRANG SIGN POST BKWY S100X11 [ | [
1070 619335000 2.000 EACH | 700.00000 1400.00] |
FRANG SIGN POST BKWY 75 MM RD [ | [
1080 619513000 32.000 EACH | 24.00000 768.00]| |
DELINEATOR-DES C [ [ [
1090 619514000 33.000 EACH | 25.00000 825.00]| |
DELINEATOR-DES D [ [ [
1100 619516000 43.000 EACH | 24.00000 1032.00] |
DELINEATOR-DES F [ [ [
1110 619560200 18.000 EACH | 50.00000 900.00] |
DELINEATOR-FLEX DRIVABLE YLW [ | [
1120 619700000 83.000 EACH | 38.00000 3154.00] |
REMOVE SIGNS [ [ [
1130 619702000 8.000 EACH | 180.00000 1440.00] |
REMOVE SIGNS-GUIDE [ [ |
1140 619720000 2.000 EACH | 185.00000 370.00]| |
RESET SIGNS [ [ [
1150 620010000 3600.000 L | 4.90000 17640.00]| |
STRIPING-WHITE PAINT [ | [
1160 620020000 2026.000 L | 4.90000 9927.40]| |
STRIPING-YELLOW PAINT [ | [
1170 620030000 42.000 L | 23.00000 966.00] |
WORDS AND SYMBOLS-WHITE PAINT [ | [
1180 620040000 113.000 L | 16.00000 1808.00| |
CURB MARKING-YELLOW PAINT [ | [
1190 620110000 1800.000 L | 12.75000 22950.00] |
STRIPING-WHITE EPOXY [ [ [
1200 620120000 1013.000 L | 12.75000 12915.75]| |
STRIPING-YELLOW EPOXY [ [ [
1210 620130000 21.000 L | 89.00000 1869.00] |
WORDS/SYMBOLS-WHITE EPOXY [ | [
1220 622110000 6.000 M2 | 89.00000 534.00] |
PERM. EROSION CONTROL-MOD SURV | [ |
1230 622120000 34.000 M2 | 32.00000 1088.00] |
PERM. EROSION CONTROL-HIGH SURV | [ [
1240 622220000 14662.000 M2 | 2.41000 35335.42| |
GEOTEXTILE STABILIZATION [ | [
1250 622350010 2421.000 M2 | 15.00000 36315.00] |
GEOSYNTHETIC CLAY LINER [ | [
1260 800010000 500.000 HOUR | 15.00000 7500.00] |
I I

TRAINING PROGRAM



MONTANA DEPARTMENT OF TRANSPORTATION DATE : 02/04/08
PAGE : 002 -14
TABULATION OF BIDS

CALL ORDER : 002 CONTRACT ID : 07BO6 COUNTIES : Judith Basin
LETTING DATE : 01/24/08 9:00 AM DISTRICT : 5

( 3 ) 6297 |
CENTURY COMPANIES INC |
LINE NO / ITEM CODE / ALT |

| |
| |
| |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— T Sttt e It TP
1270 800060000 10.000 EACH | 360.00000 3600.00] [
MAILBOX | | |
1280 841375000 1.000 EACH | 1600.00000 1600.00] |
IRRIGATION CANAL GATE 375 MM | | |
SECTION TOTALS | $ 7,444,554.57| $ | $
—————————————————————————————————————————— e e T TR
CONTRACT TOTALS | $ 7,444,554.57| $ 0.00] $
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MONTANA DEPARTMENT OF TRANSPORTATION DATE
PAGE
TABULATION OF BIDS
CALL ORDER 003 CONTRACT ID 06406 COUNTIES : Blaine
LETTING DATE 01/24/08 9:00 AM DISTRICT : 3
CONTRACT TIME 65 WORKING DAYS (AVAILABLE DAYS)
CONTRACT DESCRIPTION : HAYS - FT BELKNAP
PROJECT (S) (5570007000) STPP 66-2(7)16
HAYS - FT BELKNAP
VENDOR RANKING :
TOTAL % OVER
RANK VENDOR NO. /NAME BID LOW BID
0 -EST- ENGINEER'S ESTIMATE $ 3,496,072.90
1 2050 RIVERSIDE CONTRACTING INC $ 3,943,061.40
2 6297 CENTURY COMPANIES INC $ 4,499,361.09
| ( 0 ) -EST- I ( 1 ) 2050 | ( 2 ) 6297
|ENGINEER'S ESTIMATE |RIVERSIDE CONTRACTING INC | CENTURY COMPANIES INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE
—————————————————————————————————————————— B et et T S e e T e e e T
SECTION 0001 Leveling, PMS, guardrail, seal & cover and pavement markings
I I I
0010 104030010 25000.000 UNIT | 1.00000 25000.00]| 1.00000 25000.00]| 1.00000
MISCELLANEOUS WORK [ [ [
0020 109200005 LUMP | 425000.00000 425000.00| 575000.00000 575000.00| 538100.00000
MOBILIZATION I [ [
0030 210020000 151.000 HOUR | 100.00000 15100.00] 150.00000 22650.00]| 120.00000
GRADER-MOTOR I [ [
0040 210020170 125.200 MILE | 15.00000 1878.00] 40.00000 5008.00] 22.00000
TEST TRAILER-TRANSPORT,6 SETUP | | |
0050 301020415 4578.000 TON | 15.00000 68670.00] 12.00000 54936.00]| 14.50000
SHOULDER GRAVEL I [ [
0060 301020718 564862.000 SQYD | 0.45000 254187.90| 0.55000 310674.10]| 0.92000
COVER - TYPE 1 I [ [
0070 401020045 31184.000 TON | 25.00000 779600.00]| 28.50000 888744.00]| 35.00000
PLANT MIX BIT SURF GR S - 3/4 IN | | |
0080 401020300 437.000 TON | 162.00000 70794.00| 164.00000 71668.00]| 180.00000
HYDRATED LIME | | |
0090 402020092 1681.200 TON | 400.00000 672480.00]| 364.00000 611956.80]| 420.00000
ASPHALT CEMENT PG 64-28 | | |
0095 402020305 11983.000 GAL | 1.50000 17974.50| 1.50000 17974.50| 1.50000
EMULSIFIED ASPHALT SS-1 | | |
0100 402020368 965.300 TON | 395.00000 381293.50]| 385.00000 371640.50]| 430.00000
EMULS ASPHALT CRS-2P | | |
0110 411010000 2874.000 SQYD | 5.00000 14370.00] 10.00000 28740.00]| 5.00000
COLD MILLING | | |
0120 557010546 1094.200 LNFT | 120.00000 131304.00] 265.00000 289963.00] 267.00000
I

REVISE TIMBER BRIDGE RAIL-T101



MONTANA DEPARTMENT OF TRANSPORTATION DATE : 02/04/08
PAGE : 003 -2
TABULATION OF BIDS
CALL ORDER : 003 CONTRACT ID : 06406 COUNTIES : Blaine
LETTING DATE : 01/24/08 9:00 AM DISTRICT 3
I[( 0 ) -EST- [( 1 ) 2050 I( 2 ) 6297
|ENGINEER'S ESTIMATE |RIVERSIDE CONTRACTING INC |CENTURY COMPANIES INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— gy
0130 559010026 28.000 EACH | 1200.00000 33600.00| 1300.00000 36400.00| 1470.00000 41160.00
ANCHOR POST | | |
0140 606010030 3512.500 LNFT | 15.00000 52687.50| 20.00000 70250.00| 22.00000 77275.00
GUARD RAIL-STEEL | | |
0150 606010047 512.500 LNFT | 35.00000 17937.50]| 70.00000 35875.00| 79.50000 40743.75
GD RAIL-STL INT RDWY TERM SECT | | |
0160 606010190 26.000 EACH | 800.00000 20800.00| 1350.00000 35100.00]| 1560.00000 40560.00
GUARD RAIL-STL/BR APPR-TY 2 | | |
0170 606010642 18.000 EACH | 2400.00000 43200.00| 2350.00000 42300.00| 2600.00000 46800.00
GUARD RAIL-OPTIONAL TERM SECT | | |
0180 606011081 166.000 EACH | 250.00000 41500.00| 75.00000 12450.00| 76.00000 12616.00
TEMPORARY CONCRETE BARRIER RAIL | | |
0190 606011516 28.000 EACH | 1000.00000 28000.00| 915.00000 25620.00| 1000.00000 28000.00
INSTALL IMPACT ATTENUATOR | | |
0200 610100557 2.500 ACRE | 1200.00000 3000.00] 3049.00000 7622.50] 2100.00000 5250.00
REVEGETATION | | |
0210 618030005 225000.000 UNIT | 0.90000 202500.00]| 0.85000 191250.00] 0.80000 180000.00
TRAFFIC CONTROL DEVICES CB | | |
0220 618100000 102.000 SQFT | 20.00000 2040.00| 22.00000 2244.00| 25.00000 2550.00
SINGLE USE SIGNS | | |
0230 619010230 28.000 EACH | 35.00000 980.00| 24.00000 672.00| 27.00000 756.00
REMOVE SIGNS | | |
0240 619011010 485.000 EACH | 20.00000 9700.00] 28.00000 13580.00| 32.00000 15520.00
DELINEATOR DES A | | |
0250 619011040 14.000 EACH | 24.50000 343.00] 32.00000 448.00] 39.00000 546.00
DELINEATOR DES D | | |
0260 620011105 18.000 GAL | 65.00000 1170.00] 52.00000 936.00| 61.00000 1098.00
WORDS AND SYMBOLS-WHITE PAINT [ [ |
0270 620011110 8.000 GAL | 70.00000 560.00]| 52.00000 416.00] 61.00000 488.00
WORDS AND SYMBOLS-YELLOW PAINT | | |
0280 620011260 11.000 GAL | 250.00000 2750.00| 190.00000 2090.00| 227.00000 2497.00
WORDS/SYMBOLS-WHITE EPOXY | | |
0290 620011265 5.000 GAL | 250.00000 1250.00] 190.00000 950.00| 227.00000 1135.00
WORDS AND SYMBOLS-YELLOW EPOXY | | |
0300 620013000 1798.000 GAL | 19.00000 34162.00]| 18.00000 32364.00]| 21.50000 38657.00
STRIPING-WHITE PAINT | | |
0310 620013960 1663.000 GAL | 50.00000 83150.00| 45.00000 74835.00| 49.00000 81487.00
STRIPING-WHITE EPOXY [ | |
0320 620014000 796.000 GAL | 19.00000 15124.00]| 18.00000 14328.00]| 21.50000 17114.00
STRIPING-YELLOW PAINT | | |
0330 620014960 716.000 GAL | 50.00000 35800.00| 45.00000 32220.00]| 49.00000 35084.00
|

STRIPING-YELLOW EPOXY



MONTANA DEPARTMENT OF TRANSPORTATION DATE : 02/04/08
PAGE : 003 -3
TABULATION OF BIDS

CALL ORDER : 003 CONTRACT ID : 06406 COUNTIES : Blaine
LETTING DATE : 01/24/08 9:00 AM DISTRICT : 3
I[( 0 ) -EST- [( 1 ) 2050 I( 2 ) 6297
|ENGINEER'S ESTIMATE |RIVERSIDE CONTRACTING INC | CENTURY COMPANIES INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— gy
0340 620017000 15.000 MILE | 500.00000 7500.00] 565.00000 8475.00] 680.00000 10200.00
TEMPORARY PAVEMENT MARKINGS | | |
0350 623000000 66.700 MILE | 10.00000 667.00| 430.00000 28681.00| 510.00000 34017.00
RUMBLE STRIPS | | |
SECTION TOTALS | $ 3,496,072.90] $ 3,943,061.40] $ 4,499,361.09
—————————————————————————————————————————— e e T TR
|

CONTRACT TOTALS $ 3,496,072.90] $ 3,943,061.40] $ 4,499,361.09




MONTANA DEPARTMENT OF TRANSPORTATION DATE 02/04/08
PAGE 004 -1
TABULATION OF BIDS
CALL ORDER : 004 CONTRACT ID : 07108 COUNTIES : Lewis and Clark
LETTING DATE : 01/24/08 9:00 AM DISTRICT H
CONTRACT TIME : 35 WORKING DAYS (AVAILABLE DAYS)
CONTRACT DESCRIPTION : MONTANA AVE. - CEDAR TO CUSTER - HELENA
PROJECT (S) : (4715026001) SFCU 5809(26)
TARA COURT IMPROVEMENTS - HELENA
(5954024000) SFCU 5809(24)
MONTANA AVE. - CEDAR TO CUSTER - HELENA
(5955025000) SFCU 5809 (25)
MONTANA AVE. - LYNDALE TO CEDAR - HELENA
VENDOR RANKING :
TOTAL % OVER % OVER
RANK VENDOR NO./NAME BID LOW BID EST
0 -EST- ENGINEER'S ESTIMATE $ 623,393.50 130.2868% 100.0000%
1 4343 HELENA SAND & GRAVEL INC $ 478,478.00 100.0000% 76.7538%
2 2567 HOLLOW CONTRACTING INC $ 540,365.80 112.9343% 86.6813%
| ( 0 ) -EST- | ( 1 ) 4343 | ( 2 ) 2567
|ENGINEER'S ESTIMATE |HELENA SAND & GRAVEL INC | HOLLOW CONTRACTING INC
LINE NO / ITEM CODE / ALT I [ [
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— T ittt B ettt
SECTION 0001 ROADWAY AND SAFETY IMPROVEMENTS
| | |
0010 104030010 15000.000 ©UNIT | 1.00000 15000.00] 1.00000 15000.00] 1.00000 15000.00
MISCELLANEOUS WORK [ [ [
0020 109200005 LUMP | 66000.00000 66000.00| 19800.50000 19800.50] 75000.00000 75000.00
MOBILIZATION [ [ [
0030 203020225 78.000 CUYD | 55.00000 4290.00] 35.00000 2730.00]| 35.00000 2730.00
EXCAVATION-STREET | | |
0040 210020170 180.000 MILE | 18.00000 3240.00] 5.00000 900.00] 25.00000 4500.00
TEST TRAILER-TRANSPORT,6 SETUP | | |
0050 301020340 29.000 cCUYD | 50.00000 1450.00] 60.00000 1740.00] 35.00000 1015.00
CRUSHED AGGREGATE COURSE | | |
0060 301020416 30.000 cCUYD | 40.00000 1200.00] 30.00000 900.00] 35.00000 1050.00
SHOULDER GRAVEL | | |
0070 301020735 31635.000 SQYD | 0.50000 15817.50]| 1.00000 31635.00] 0.85000 26889.75
COVER - TYPE 2 | | |
0080 401020049 4195.000 TON | 45.00000 188775.00]| 32.00000 134240.00]| 29.45000 123542.75
PLANT MIX SURF GR S NV - 3/4 IN | | |
0090 401020300 58.000 TON | 133.00000 7714.00| 130.00000 7540.00]| 130.00000 7540.00
HYDRATED LIME | | |
0100 402020092 226.600 TON | 410.00000 92906.00| 355.00000 80443.00]| 385.00000 87241.00
ASPHALT CEMENT PG 64-28 | | |
0110 402020368 53.800 TON | 390.00000 20982.00] 400.00000 21520.00] 430.00000 23134.00
|

EMULS ASPHALT CRS-2P | |



MONTANA DEPARTMENT OF TRANSPORTATION DATE 02/04/08
PAGE 004 -2
TABULATION OF BIDS
CALL ORDER : 004 CONTRACT ID : 07108 COUNTIES : Lewis and Clark
LETTING DATE : 01/24/08 9:00 AM DISTRICT H
| ( 0 ) -EST- | ( 1 ) 4343 | ( 2 ) 2567
|ENGINEER'S ESTIMATE |HELENA SAND & GRAVEL INC | HOLLOW CONTRACTING INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— T ettt e Bt e e e e e e e
0120 411010000 17116.000 SQYD | 4.50000 77022.00]| 1.75000 29953.00] 1.80000 30808.80
COLD MILLING | | |
0130 602010010 6.000 LNFT | 75.00000 450.00]| 20.00000 120.00]| 50.00000 300.00
REMOVE PIPE CULVERTS | | |
0140 604010274 1.000 EACH | 3000.00000 3000.00] 4000.00000 4000.00] 3500.00000 3500.00
INLET-MEDIAN-TYPE 3 | | |
0150 609010030 320.000 LNFT | 20.00000 6400.00| 30.00000 9600.00| 19.80000 6336.00
CURB-CONC MEDIAN TYPE A | | |
0160 609010200 14.700 LNFT | 75.00000 1102.50] 80.00000 1176.00]| 22.00000 323.40
CURB AND GUTTER-CONC | | |
0170 618030005 75000.000 ©UNIT | 0.90000 67500.00| 0.90000 67500.00| 0.89000 66750.00
TRAFFIC CONTROL DEVICES CB | | |
0180 618100000 85.000 SQFT | 22.00000 1870.00| 25.00000 2125.00]| 22.00000 1870.00
SINGLE USE SIGNS | | |
0190 620010301 73.000 GAL | 150.00000 10950.00] 200.00000 14600.00]| 247.50000 18067.50
CURB MARKING-YELLOW EPOXY | | |
0200 620011105 18.000 GAL | 100.00000 1800.00] 75.00000 1350.00] 137.50000 2475.00
WORDS AND SYMBOLS-WHITE PAINT | | |
0210 620011260 13.000 GAL | 300.00000 3900.00] 200.00000 2600.00| 275.00000 3575.00
WORDS/SYMBOLS-WHITE EPOXY | | |
0220 620013000 90.000 GAL | 50.00000 4500.00] 43.00000 3870.00] 74.80000 6732.00
STRIPING-WHITE PAINT | | |
0230 620013955 678.000 LNFT | 2.75000 1864.50| 3.25000 2203.50]| 11.00000 7458.00
REMOVE PAVEMENT MARKINGS | | |
0240 620013960 62.000 GAL | 80.00000 4960.00| 50.00000 3100.00] 60.50000 3751.00
STRIPING-WHITE EPOXY | | |
0250 620014000 62.000 GAL | 40.00000 2480.00| 42.00000 2604.00| 74.80000 4637.60
STRIPING-YELLOW PAINT | | |
0260 620014960 42.000 GAL | 100.00000 4200.00] 50.00000 2100.00]| 60.50000 2541.00
STRIPING-YELLOW EPOXY | | |
0270 620017000 3.800 MILE | 900.00000 3420.00] 710.00000 2698.00| 1210.00000 4598.00
TEMPORARY PAVEMENT MARKINGS | | |
0280 621013070 5.000 EACH | 800.00000 4000.00] 550.00000 2750.00]| 700.00000 3500.00
ADJUST MANHOLES | | |
0290 621013110 22.000 EACH | 300.00000 6600.00| 440.00000 9680.00| 250.00000 5500.00
ADJUST VALVE BOXES | | |
SECTION TOTALS | $ 623,393.50] $ 478,478.00]| $ 540,365.80
—————————————————————————————————————————— T i et e e e
CONTRACT TOTALS | $ 623,393.50] $ 478,478.00]| $ 540,365.80




MONTANA DEPARTMENT OF TRANSPORTATION DATE : 02/04/08
PAGE : 006 -1
TABULATION OF BIDS

CALL ORDER : 006 CONTRACT ID : 02108 COUNTIES : Gallatin
LETTING DATE : 01/24/08 9:00 AM DISTRICT : 2
CONTRACT TIME : 10/20/08 COMPLETION DATE
CONTRACT DESCRIPTION : YELLOWSTONE NATIONAL PARK
PROJECT (S) : (5519030000) NH 50-1(30)10
YELLOWSTONE NATIONAL PARK

VENDOR RANKING :

TOTAL % OVER % OVER
RANK VENDOR NO./NAME BID LOW BID EST
0 -EST- ENGINEER'S ESTIMATE $ 882,673.75 134.3382% 100.0000%
1 2032 JIM GILMAN EXCAVATING INC $ 657,053.19 100.0000% 74.4390%
2 6689 PAVEMENT MAINTENANCE SOLUTIONS INC $ 707,619.24 107.6959% 80.1677%
3 2065 BIG SKY ASPHALT INC $ 739,240.78 112.5085% 83.7502%
4 2050 RIVERSIDE CONTRACTING INC $ 750,147.65 114.1685% 84.9858%
5 2212 INTERMOUNTAIN SLURRY SEAL INC $ 785,785.00 119.5923% 89.0233%
6 2925 HARDRIVES CONSTRUCTION INC $ 900,452.59 137.0441% 102.0142%
7 6271 KNIFE RIVER - BELGRADE $ 953,231.62 145.0768% 107.9937%
| ( 0 ) -EST- | ( 1 ) 2032 | ( 2 ) 6689
| ENGINEER'S ESTIMATE |JIM GILMAN EXCAVATING INC | PAVEMENT MAINTENANCE SOLUTION
LINE NO / ITEM CODE / ALT I [ [
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— s S O S U U U T S S
SECTION 0001  SEAL & COVER
| | |
0010 104030010 2500.000 UNIT | 1.00000 2500.00] 1.00000 2500.00] 1.00000 2500.00
MISCELLANEOUS WORK | I [
0020 109200005 LUMP | 95000.00000 95000.00] 35000.00000 35000.00] 45600.00000 45600.00
MOBILIZATION I [ [
0030 301020718 409041.000 SQYD | 0.75000 306780.75]| 0.60000 245424 .60 0.64000 261786.24
COVER - TYPE 1 I [ [
0040 402020368 700.200 TON | 440.00000 308088.00]| 360.00000 252072.00] 380.00000 266076.00
EMULS ASPHALT CRS-2P I [ [
0050 618030005 50000.000 UNIT | 0.95000 47500.00] 0.77000 38500.00] 0.85000 42500.00
TRAFFIC CONTROL DEVICES CB I I [
0060 618100000 102.000 SQFT | 21.00000 2142.00] 17.87000 1822.74| 19.00000 1938.00
SINGLE USE SIGNS [ [ |
0070 620011105 4.000 GAL | 100.00000 400.00]| 75.00000 300.00] 80.00000 320.00
WORDS AND SYMBOLS-WHITE PAINT I | [
0080 620011260 4.000 GAL | 325.00000 1300.00] 206.00000 824.00]| 225.00000 900.00
WORDS/SYMBOLS-WHITE EPOXY I I [
0090 620013000 793.000 GAL | 25.00000 19825.00] 17.55000 13917.15] 19.00000 15067.00
STRIPING-WHITE PAINT | I [
0100 620013960 1057.000 GAL | 60.00000 63420.00]| 40.50000 42808.50] 43.00000 45451.00
STRIPING-WHITE EPOXY I I [
0110 620014000 334.000 GAL | 27.00000 9018.00| 17.55000 5861.70] 19.00000 6346.00
|

STRIPING-YELLOW PAINT | |



MONTANA DEPARTMENT OF TRANSPORTATION DATE : 02/04/08

PAGE : 006 -2
TABULATION OF BIDS

CALL ORDER : 006 CONTRACT ID : 02108 COUNTIES : Gallatin
LETTING DATE : 01/24/08 9:00 AM DISTRICT : 2
I( O ) -EST- [( 1 ) 2032 I( 2 ) 6689
|ENGINEER'S ESTIMATE |JIM GILMAN EXCAVATING INC | PAVEMENT MAINTENANCE SOLUTION
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— T Sttt e It TP
0120 620014960 445.000 GAL | 60.00000 26700.00] 40.50000 18022.50]| 43.00000 19135.00
STRIPING-YELLOW EPOXY | | |
SECTION TOTALS | $ 882,673.75| $ 657,053.19| $ 707,619.24
—————————————————————————————————————————— e e O T T
|

CONTRACT TOTALS

$ 882,673.75] $ 657,053.19| $ 707,619.24




MONTANA DEPARTMENT OF TRANSPORTATION DATE : 02/04/08
PAGE : 006 -3
TABULATION OF BIDS
CALL ORDER : 006 CONTRACT ID : 02108 COUNTIES : Gallatin
LETTING DATE : 01/24/08 9:00 AM DISTRICT
I( 3 ) 2065 [( 4 ) 2050 I( 5 ) 2212
|[BIG SKY ASPHALT INC |RIVERSIDE CONTRACTING INC | INTERMOUNTAIN SLURRY SEAL INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— gy
SECTION 0001 SEAL & COVER
| | |
0010 104030010 2500.000 UNIT | 1.00000 2500.00| 1.00000 2500.00| 1.00000 2500.00
MISCELLANEOUS WORK | | |
0020 109200005 LUMP |  46300.00000 46300.00| 120000.00000 120000.00] 9243.93000 9243.93
MOBILIZATION | | |
0030 301020718 409041.000 SQYD | 0.63000 257695.83| 0.65000 265876.65]| 0.77000 314961.57
COVER - TYPE 1 | | |
0040 402020368 700.200 TON | 426.74000 298803.35]| 330.00000 231066.00] 430.00000 301086.00
EMULS ASPHALT CRS-2P | | |
0050 618030005 50000.000 UNIT | 0.84000 42000.00| 0.78000 39000.00| 1.50000 75000.00
TRAFFIC CONTROL DEVICES CB | | |
0060 618100000 102.000 SQFT | 20.00000 2040.00| 18.00000 1836.00] 20.50000 2091.00
SINGLE USE SIGNS | | |
0070 620011105 4.000 GAL | 82.50000 330.00] 80.00000 320.00] 75.00000 300.00
WORDS AND SYMBOLS-WHITE PAINT | | |
0080 620011260 4.000 GAL | 226.60000 906.40| 220.00000 880.00] 200.00000 800.00
WORDS/SYMBOLS-WHITE EPOXY [ | |
0090 620013000 793.000 GAL | 19.30000 15304.90| 19.00000 15067.00| 17.50000 13877.50
STRIPING-WHITE PAINT [ [ |
0100 620013960 1057.000 GAL | 44.55000 47089.35| 45.00000 47565.00| 40.00000 42280.00
STRIPING-WHITE EPOXY [ | |
0110 620014000 334.000 GAL | 19.30000 6446.20| 18.00000 6012.00]| 17.50000 5845.00
STRIPING-YELLOW PAINT [ | |
0120 620014960 445.000 GAL | 44.55000 19824.75| 45.00000 20025.00| 40.00000 17800.00
STRIPING-YELLOW EPOXY [ | |
SECTION TOTALS | $ 739,240.78| $ 750,147.65]| $ 785,785.00
—————————————————————————————————————————— et ettt et e e L P
CONTRACT TOTALS | $ 739,240.78]| $ 750,147.65]| $ 785,785.00




MONTANA DEPARTMENT OF TRANSPORTATION DATE : 02/04/08
PAGE : 006 -4
TABULATION OF BIDS

CALL ORDER : 006 CONTRACT ID : 02108 COUNTIES : Gallatin
LETTING DATE : 01/24/08 9:00 AM DISTRICT 2
| ( 6 ) 2925 | ( 7 ) 6271 ( )

| HARDRIVES CONSTRUCTION INC |KNIFE RIVER - BELGRADE
LINE NO / ITEM CODE / ALT | |

+ —_———

CONTRACT TOTALS

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
__________________________________________ +_____________________________+_____________________________ o ——————————
SECTION 0001 SEAL & COVER
| | |
0010 104030010 2500.000 UNIT | 1.00000 2500.00] 1.00000 2500.00]
MISCELLANEOUS WORK I | [
0020 109200005 LUMP |  48861.28000 48861.28| 90000.00000 90000.00]
MOBILIZATION I | [
0030 301020718 409041.000 SQYD | 0.89000 364046.49]| 0.82000 335413.62|
COVER - TYPE 1 | | |
0040 402020368 700.200 TON | 460.72000 322596.14| 500.00000 350100.00]
EMULS ASPHALT CRS-2P | | |
0050 618030005 50000.000 UNIT | 0.89000 44500.00]| 1.25000 62500.00]
TRAFFIC CONTROL DEVICES CB I | |
0060 618100000 102.000 SQFT | 34.26000 3494.52| 27.00000 2754.00]
SINGLE USE SIGNS I | |
0070 620011105 4.000 GAL | 105.03000 420.12| 95.00000 380.00]
WORDS AND SYMBOLS-WHITE PAINT [ I [
0080 620011260 4.000 GAL | 288.49000 1153.96]| 263.00000 1052.00]
WORDS/SYMBOLS-WHITE EPOXY I I I
0090 620013000 793.000 GAL | 24.58000 19491.94| 25.00000 19825.00]|
STRIPING-WHITE PAINT I [ [
0100 620013960 1057.000 GAL | 56.71000 59942.47| 53.50000 56549.50|
STRIPING-WHITE EPOXY I [ [
0110 620014000 334.000 GAL | 24.58000 8209.72| 25.00000 8350.00]
STRIPING-YELLOW PAINT I I [
0120 620014960 445.000 GAL | 56.71000 25235.95]| 53.50000 23807.50]|
STRIPING-YELLOW EPOXY I [ [
SECTION TOTALS I $ 900,452.59] $ 953,231.62| $
—————————————————————————————————————————— et ettt et e e L P
|

$ 900,452.59| $ 953,231.62| $




MONTANA DEPARTMENT OF TRANSPORTATION DATE 02/04/08
PAGE 007 -1
TABULATION OF BIDS
CALL ORDER : 007 CONTRACT ID : 06108 COUNTIES : Beaverhead
LETTING DATE : 01/24/08 9:00 AM DISTRICT : 2
CONTRACT TIME : 10/20/08 COMPLETION DATE
CONTRACT DESCRIPTION : HORSE PRAIRIE INTERCHANGE - WEST
PROJECT (S) : (5961007000) SFCS 324-1(7)0
HORSE PRAIRIE INTERCHANGE - WEST
VENDOR RANKING :
TOTAL % OVER % OVER
RANK VENDOR NO./NAME BID LOW BID EST
0 -EST- ENGINEER'S ESTIMATE $ 677,741.25 109.6890% 100.0000%
1 2032 JIM GILMAN EXCAVATING INC $ 617,875.09 100.0000% 91.1668%
2 6689 PAVEMENT MAINTENANCE SOLUTIONS INC $ 640,292.96 103.6282% 94.4745%
3 2050 RIVERSIDE CONTRACTING INC $ 642,100.88 103.9208% 94.7413%
4 6390 H L CONSTRUCTION INC $ 746,420.65 120.8045% 110.1336%
5 2361 H K CONTRACTORS INC $ 759,723.00 122.9574% 112.0963%
6 2925 HARDRIVES CONSTRUCTION INC $ 874,436.36 141.5232% 129.0222%
| ( 0 ) -EST- | ( 1 ) 2032 | ( 2 ) 6689
|ENGINEER'S ESTIMATE |JIM GILMAN EXCAVATING INC | PAVEMENT MAINTENANCE SOLUTION
LINE NO / ITEM CODE / ALT I [ [
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— T ittt B ettt
SECTION 0001 SEAL & COVER, GUARDRAIL (91%)
| | |
0010 104030010 5000.000 UNIT | 1.00000 5000.00] 1.00000 5000.00] 1.00000 5000.00
MISCELLANEOUS WORK [ [ [
0020 109200005 LUMP | 62000.00000 62000.00]| 69700.00000 69700.00]| 40000.00000 40000.00
MOBILIZATION [ [ [
0030 203020375 15.000 cCUYD | 50.00000 750.00]| 80.00000 1200.00] 76.52000 1147.80
EMBANKMENT IN PLACE | | |
0040 301020718 167725.000 SQYD | 0.45000 75476.25]| 0.49000 82185.25]| 0.45000 75476.25
COVER - TYPE 1 [ [ [
0050 402020368 281.900 TON | 410.00000 115579.00]| 360.00000 101484.00]| 395.00000 111350.50
EMULS ASPHALT CRS-2P | | |
0060 557010542 628.400 LNFT | 90.00000 56556.00| 95.00000 59698.00| 105.42000 66245.93
REV BRIDGE RAIL-CONC BARRIER | | |
0070 606010030 6062.500 LNFT | 15.00000 90937.50]| 14.50000 87906.25]| 16.40000 99425.00
GUARD RAIL-STEEL | | |
0080 606010230 16.000 EACH | 2200.00000 35200.00] 1650.00000 26400.00] 1803.78000 28860.48
GUARD RAIL-STL/BR APPR-TY 3 | | |
0090 606010385 6302.500 LNFT | 2.50000 15756.25]| 2.25000 14180.63]| 2.46000 15504.15
REMOVE GUARD RAIL | | |
0100 606010642 26.000 EACH | 2600.00000 67600.00| 2015.00000 52390.00] 2202.80000 57272.80
GUARD RAIL-OPTIONAL TERM SECT | | |
0110 618030005 80000.000 UNIT | 1.00000 80000.00]| 0.75000 60000.00| 0.82000 65600.00
|

TRAFFIC CONTROL DEVICES CB



MONTANA DEPARTMENT OF TRANSPORTATION DATE 02/04/08
PAGE : 007 -2
TABULATION OF BIDS
CALL ORDER : 007 CONTRACT ID : 06108 COUNTIES : Beaverhead
LETTING DATE : 01/24/08 9:00 AM DISTRICT
I( O ) -EST- I ( ) 2032 I ( ) 6689
|ENGINEER'S ESTIMATE |JIM GILMAN EXCAVATING INC | PAVEMENT MAINTENANCE SOLUTION
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— T Sttt e It TP
0120 618100000 85.000 SQFT | 20.00000 1700.00]| 25.00000 2125.00] 27.33000 2323.05
SINGLE USE SIGNS | | |
0130 620013000 474.000 GAL | 23.00000 10902.00| 19.05000 9029.70| 22.00000 10428.00
STRIPING-WHITE PAINT | | |
0140 620013960 632.000 GAL | 55.00000 34760.00]| 42.41000 26803.12] 57.00000 36024.00
STRIPING-WHITE EPOXY | | |
0150 620014000 261.000 GAL | 24.25000 6329.25| 19.05000 4972.05]| 22.00000 5742.00
STRIPING-YELLOW PAINT | | |
0160 620014960 349.000 GAL | 55.00000 19195.00 42.41000 14801.09| 57.00000 19893.00
STRIPING-YELLOW EPOXY | | |
SECTION TOTALS | $ 677,741.25| $ 617,875.09| $ 640,292.96
—————————————————————————————————————————— B e L T T T
CONTRACT TOTALS | $ 677,741.25| $ 617,875.09| $ 640,292.96




MONTANA DEPARTMENT OF TRANSPORTATION DATE : 02/04/08
PAGE : 007 -3
TABULATION OF BIDS
CALL ORDER : 007 CONTRACT ID : 06108 COUNTIES : Beaverhead
LETTING DATE : 01/24/08 9:00 AM DISTRICT 2
I( 3 ) 2050 [( 4 ) 6390 [( 5 ) 2361
|RIVERSIDE CONTRACTING INC |H L CONSTRUCTION INC |H K CONTRACTORS INC
LINE NO / ITEM CODE / ALT I I [
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— B T T T
SECTION 0001 SEAL & COVER, GUARDRAIL (91%)
| | |
0010 104030010 5000.000 ©UNIT | 1.00000 5000.00] 1.00000 5000.00] 1.00000 5000.00
MISCELLANEOUS WORK I I [
0020 109200005 LUMP | 80000.00000 80000.00] 69297.00000 69297.00| 68000.00000 68000.00
MOBILIZATION I I [
0030 203020375 15.000 CUYD | 100.00000 1500.00] 181.42000 2721.30] 540.00000 8100.00
EMBANKMENT IN PLACE I I I
0040 301020718 167725.000 SQYD | 0.56000 93926.00| 0.51000 85539.75] 0.80000 134180.00
COVER - TYPE 1 I I |
0050 402020368 281.900 TON | 335.00000 94436.50]| 473.10000 133366.89]| 400.00000 112760.00
EMULS ASPHALT CRS-2P I I [
0060 557010542 628.400 LNFT | 100.00000 62840.00| 105.55000 66327.62| 110.00000 69124.00
REV BRIDGE RAIL-CONC BARRIER I I I
0070 606010030 6062.500 LNFT | 14.50000 87906.25| 16.64000 100880.00] 17.00000 103062.50
GUARD RAIL-STEEL [ [ [
0080 606010230 16.000 EACH | 1650.00000 26400.00]| 3032.40000 48518.40| 2500.00000 40000.00
GUARD RAIL-STL/BR APPR-TY 3 I I I
0090 606010385 6302.500 LNFT | 2.25000 14180.63| 2.21000 13928.53| 1.00000 6302.50
REMOVE GUARD RAIL I [ [
0100 606010642 26.000 EACH | 2015.00000 52390.00]| 2869.08000 74596.08| 2700.00000 70200.00
GUARD RAIL-OPTIONAL TERM SECT I [ [
0110 618030005 80000.000 TUNIT | 0.82000 65600.00] 1.01000 80800.00] 0.96000 76800.00
TRAFFIC CONTROL DEVICES CB I [ [
0120 618100000 85.000 SQFT | 20.00000 1700.00] 24.02000 2041.70] 23.00000 1955.00
SINGLE USE SIGNS | I I
0130 620013000 474.000 GAL | 19.10000 9053.40]| 21.72000 10295.28]| 22.00000 10428.00
STRIPING-WHITE PAINT [ [ [
0140 620013960 632.000 GAL | 43.00000 27176.00]| 48.35000 30557.20] 49.00000 30968.00
STRIPING-WHITE EPOXY | I [
0150 620014000 261.000 GAL | 19.10000 4985.10]| 21.75000 5676.75]| 22.00000 5742.00
STRIPING-YELLOW PAINT | | [
0160 620014960 349.000 GAL | 43.00000 15007.00] 48.35000 16874.15]| 49.00000 17101.00
STRIPING-YELLOW EPOXY I | [
SECTION TOTALS | $ 642,100.88| $ 746,420.65| $ 759,723.00
—————————————————————————————————————————— o
CONTRACT TOTALS | $ 642,100.88| $ 746,420.65| $ 759,723.00




MONTANA DEPARTMENT OF TRANSPORTATION DATE : 02/04/08
PAGE : 007 -4
TABULATION OF BIDS
CALL ORDER 007 CONTRACT ID : 06108 COUNTIES : Beaverhead
LETTING DATE : 01/24/08 9:00 AM DISTRICT 2
(¢ 6 ) 2925 | I ( )
| HARDRIVES CONSTRUCTION INC | [
LINE NO / ITEM CODE / ALT I I [
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— B T T T
SECTION 0001 SEAL & COVER, GUARDRAIL (91%)
| | |
0010 104030010 5000.000 ©UNIT | 1.00000 5000.00] |
MISCELLANEOUS WORK I I [
0020 109200005 LUMP | 104446.57000 104446.57| |
MOBILIZATION I I [
0030 203020375 15.000 CUYD | 734.34000 11015.10] |
EMBANKMENT IN PLACE I I I
0040 301020718 167725.000 SQYD | 0.69000 115730.25] |
COVER - TYPE 1 I I |
0050 402020368 281.900 TON | 456.30000 128630.97| |
EMULS ASPHALT CRS-2P I I [
0060 557010542 628.400 LNFT | 173.17000 108820.03] |
REV BRIDGE RAIL-CONC BARRIER I I I
0070 606010030 6062.500 LNFT | 20.55000 124584.38]| |
GUARD RAIL-STEEL I [ [
0080 606010230 16.000 EACH | 2886.22000 46179.52| |
GUARD RAIL-STL/BR APPR-TY 3 I I I
0090 606010385 6302.500 LNFT | 1.24000 7815.10]| |
REMOVE GUARD RAIL I [ [
0100 606010642 26.000 EACH | 3276.55000 85190.30| |
GUARD RAIL-OPTIONAL TERM SECT I [ [
0110 618030005 80000.000 TUNIT | 0.72000 57600.00]| |
TRAFFIC CONTROL DEVICES CB I [ [
0120 618100000 85.000 SQFT | 35.20000 2992.00]| |
SINGLE USE SIGNS | I I
0130 620013000 474.000 GAL | 26.19000 12414.06| |
STRIPING-WHITE PAINT I [ [
0140 620013960 632.000 GAL | 58.29000 36839.28| |
STRIPING-WHITE EPOXY | I [
0150 620014000 261.000 GAL | 26.19000 6835.59| |
STRIPING-YELLOW PAINT | | [
0160 620014960 349.000 GAL | 58.29000 20343.21| |
STRIPING-YELLOW EPOXY I | [
SECTION TOTALS I $ 874,436.36]| [ $
—————————————————————————————————————————— R T e T S T s T
CONTRACT TOTALS I $ 874,436.36]| 0.00] $




MONTANA DEPARTMENT OF TRANSPORTATION DATE : 02/04/08

PAGE : 008 -1
TABULATION OF BIDS
CALL ORDER : 008 CONTRACT ID : 10108 COUNTIES : Cascade
LETTING DATE : 01/24/08 9:00 AM DISTRICT : 3
CONTRACT TIME : 45 WORKING DAYS (AVAILABLE DAYS)
CONTRACT DESCRIPTION : GREAT FALLS URBAN SYSTEM
PROJECT (S) : (6124072000) STPU 5299 (72)
GREAT FALLS URBAN SYSTEM
VENDOR RANKING :
TOTAL % OVER % OVER
RANK VENDOR NO./NAME BID LOW BID EST
0 -EST- ENGINEER'S ESTIMATE $ 598,576.35 99.5612% 100.0000%
1 2059 UNITED MATERIALS OF GREAT FALLS INC $ 601,214.50 100.0000% 100.4407%
2 6689 PAVEMENT MAINTENANCE SOLUTIONS INC $ 616,041.90 102.4662% 102.9178%
3 2050 RIVERSIDE CONTRACTING INC $ 714,114.15 118.7786% 119.3021%
I ( 0 ) -EST- I ( 1 ) 2059 I( 2 ) 6689
|ENGINEER'S ESTIMATE |UNITED MATERIALS OF GREAT FA |PAVEMENT MAINTENANCE SOLUTION
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e R e T
SECTION 0001 CRACKSEALING, S & C, PAVE MARK - 9 LOCATIONS
| | |
0010 104030010 10000.000 UNIT | 1.00000 10000.00]| 1.00000 10000.00] 1.00000 10000.00
MISCELLANEOUS WORK | | |
0020 109200005 LUMP | 75000.00000 75000.00 | 62900.00000 62900.00| 33660.00000 33660.00
MOBILIZATION | | |
0030 301020735 131885.000 SQYD | 0.67000 88362.95| 0.90000 118696.50]| 0.66000 87044.10
COVER - TYPE 2 | | |
0040 402020368 224.400 TON | 400.00000 89760.00| 400.00000 89760.00| 390.00000 87516.00
EMULS ASPHALT CRS-2P | | |
0050 402020502 16820.000 LB | 2.10000 35322.00] 2.20000 37004.00] 3.35000 56347.00
CRACK SEALING | | |
0060 618030005 135000.000 UNIT | 0.95000 128250.00]| 0.85000 114750.00] 0.90000 121500.00
TRAFFIC CONTROL DEVICES CB | | |
0070 620010301 324.000 GAL | 200.00000 64800.00| 205.00000 66420.00| 218.00000 70632.00
CURB MARKING-YELLOW EPOXY | | |
0080 620010310 1.000 GAL | 150.00000 150.00] 200.00000 200.00]| 218.00000 218.00
CURB MARKING-BLUE PAINT | | |
0090 620011105 101.000 GAL | 95.00000 9595.00| 86.00000 8686.00]| 103.00000 10403.00
WORDS AND SYMBOLS-WHITE PAINT | | |
0100 620011110 15.000 GAL | 95.00000 1425.00] 86.00000 1290.00] 93.00000 1395.00
WORDS AND SYMBOLS-YELLOW PAINT | | |
0110 620011260 134.000 GAL | 300.00000 40200.00] 200.00000 26800.00]| 436.00000 58424.00
WORDS/SYMBOLS-WHITE EPOXY | | |
0120 620011265 19.000 GAL | 350.00000 6650.00]| 200.00000 3800.00] 354.00000 6726.00
WORDS AND SYMBOLS-YELLOW EPOXY | | |
0130 620013000 87.000 GAL | 40.00000 3480.00] 46.00000 4002.00] 22.00000 1914.00
|

STRIPING-WHITE PAINT



MONTANA DEPARTMENT OF TRANSPORTATION DATE : 02/04/08
PAGE : 008 -2
TABULATION OF BIDS
CALL ORDER : 008 CONTRACT ID : 10108 COUNTIES : Cascade
LETTING DATE : 01/24/08 9:00 AM DISTRICT
I ( ) -EST- I ( ) 2059 I ( ) 6689
|ENGINEER'S ESTIMATE |UNITED MATERIALS OF GREAT FA |PAVEMENT MAINTENANCE SOLUTION
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— gy
0140 620013950 12444.000 LNFT | 1.85000 23021.40]| 3.00000 37332.00] 4.20000 52264.80
REMOVE PLASTIC STRIPING | | |
0150 620013960 119.000 GAL | 70.00000 8330.00] 56.00000 6664.00]| 60.00000 7140.00
STRIPING-WHITE EPOXY | | |
0160 620014000 109.000 GAL | 40.00000 4360.00] 46.00000 5014.00] 22.00000 2398.00
STRIPING-YELLOW PAINT | | |
0170 620014960 141.000 GAL | 70.00000 9870.00] 56.00000 7896.00] 60.00000 8460.00
STRIPING-YELLOW EPOXY | | |
SECTION TOTALS | $ 598,576.35]| $ 601,214.50] $ 616,041.90
—————————————————————————————————————————— B e et s S
CONTRACT TOTALS [ $ 598,576.35]| $ 601,214.50] $ 616,041.90




MONTANA DEPARTMENT OF TRANSPORTATION DATE : 02/04/08
PAGE 008 -3
TABULATION OF BIDS
CALL ORDER 008 CONTRACT ID : 10108 COUNTIES : Cascade
LETTING DATE : 01/24/08 9:00 AM DISTRICT 3
I 3 ) 2050 [ I( )
|RIVERSIDE CONTRACTING INC [ [
LINE NO / ITEM CODE / ALT I [ [
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— Tt et B
SECTION 0001 CRACKSEALING, S & C, PAVE MARK - 9 LOCATIONS
[ I I
0010 104030010 10000.000 ©UNIT | 1.00000 10000.00]| |
MISCELLANEOUS WORK I [ [
0020 109200005 LUMP | 80000.00000 80000.00]| |
MOBILIZATION I [ [
0030 301020735 131885.000 SQYD | 0.99000 130566.15] |
COVER - TYPE 2 I [ [
0040 402020368 224.400 TON | 450.00000 100980.00] |
EMULS ASPHALT CRS-2P I [ [
0050 402020502 16820.000 LB | 3.00000 50460.00] |
CRACK SEALING I [ [
0060 618030005 135000.000 UNIT | 0.95000 128250.00] |
TRAFFIC CONTROL DEVICES CB I [ I
0070 620010301 324.000 GAL | 175.00000 56700.00] |
CURB MARKING-YELLOW EPOXY I [ [
0080 620010310 1.000 GAL | 600.00000 600.00]| |
CURB MARKING-BLUE PAINT I [ [
0090 620011105 101.000 GAL | 140.00000 14140.00]| |
WORDS AND SYMBOLS-WHITE PAINT I [ [
0100 620011110 15.000 GAL | 140.00000 2100.00] |
WORDS AND SYMBOLS-YELLOW PAINT I [ [
0110 620011260 134.000 GAL | 300.00000 40200.00]| |
WORDS/SYMBOLS-WHITE EPOXY I | I
0120 620011265 19.000 GAL | 300.00000 5700.00| |
WORDS AND SYMBOLS-YELLOW EPOXY I [ [
0130 620013000 87.000 GAL | 65.00000 5655.00| |
STRIPING-WHITE PAINT I [ [
0140 620013950 12444.000 LNFT | 4.50000 55998.00] |
REMOVE PLASTIC STRIPING I | [
0150 620013960 119.000 GAL | 100.00000 11900.00]| |
STRIPING-WHITE EPOXY I [ [
0160 620014000 109.000 GAL | 75.00000 8175.00] |
STRIPING-YELLOW PAINT I [ I
0170 620014960 141.000 GAL | 90.00000 12690.00]| |
STRIPING-YELLOW EPOXY I [ I
SECTION TOTALS | $ 714,114.15]| | $
—————————————————————————————————————————— T T e e e
CONTRACT TOTALS [ $ 714,114.15]| 0.00] $




MONTANA DEPARTMENT OF TRANSPORTATION DATE 02/04/08
PAGE : 009 -1
TABULATION OF BIDS
CALL ORDER 009 CONTRACT ID : 09108 COUNTIES : Glacier
LETTING DATE : 01/24/08 9:00 AM DISTRICT : 3
CONTRACT TIME 20 WORKING DAYS (AVAILABLE DAYS)
CONTRACT DESCRIPTION : TWO MEDICINE RIVER BRIDGE - SCOUR PROTECTION
PROJECT (S) : (4046022001) BH 3-4(22)102
TWO MEDICINE RIVER BRIDGE - SCOUR PROTECTION
VENDOR RANKING :
TOTAL % OVER % OVER
RANK VENDOR NO./NAME BID LOW BID EST
0 -EST- ENGINEER'S ESTIMATE $ 354,105.00 131.5842% 100.0000%
1 4364 SANDRY CONSTRUCTION CO INC $ 269,109.00 100.0000% 75.9970%
2 6312 STILLWATER EXCAVATING $ 336,247.00 124.9483% 94.9569%
I( O ) -EST- I[( 1 ) 4364 I( 2 ) 6312

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION

SECTION 0001

0010 104100000 10000.000
MISCELLANEOUS WORK

0020 109200000
MOBILIZATION

0030 208105000 20000.000

TEMPORARY EROSION CONTROL - CB
0040 613030000 524.000
RIPRAP-CLASS 3 RANDOM
0050 613175000 50.000
ROCK FILL
0060 613190000
BLOCK MATTRESS
0070 618020000
TRAFFIC CONTROL
0080 622120000 907.000
PERM. EROSION CONTROL-HIGH SURV
SECTION TOTALS

341.000

QUANTITY

UNIT

LUMP

UNIT

M3

M3

M2

LUMP

M2

| ENGINEER'S ESTIMATE | SANDRY CONSTRUCTION CO INC | STILLWATER EXCAVATING
| | |

SCOUR PROTECTION -TWO MEDICINE BRIDGE

| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T T T T T e E T LT P

I I I

| 1.00000 10000.00]| 1.00000 10000.00]| 1.00000 10000.00

I I I

| 45000.00000 45000.00] 32500.00000 32500.00] 45000.00000 45000.00

I I I

| 1.10000 22000.00] 1.00000 20000.00] 1.15000 23000.00

I I I

| 125.00000 65500.00]| 175.00000 91700.00]| 131.00000 68644 .00

I I I

| 150.00000 7500.00] 200.00000 10000.00]| 40.00000 2000.00

| I I

| 500.00000 170500.00] 295.00000 100595.00] 475.00000 161975.00

| I I

| 20000.00000 20000.00] 2500.00000 2500.00] 22000.00000 22000.00

I I I

| 15.00000 13605.00] 2.00000 1814.00] 4.00000 3628.00

I I I

| $ 354,105.00] $ 269,109.00] $ 336,247.00

e e e

| $ 354,105.00] $ 269,109.00] $ 336,247.00

CONTRACT TOTALS




MONTANA DEPARTMENT OF TRANSPORTATION DATE : 02/04/08
PAGE : 010 -1
TABULATION OF BIDS

CALL ORDER : 010 CONTRACT ID : 01108 COUNTIES : Roosevelt
LETTING DATE : 01/24/08 9:00 AM DISTRICT : 4
CONTRACT TIME : 75 WORKING DAYS (AVAILABLE DAYS)

CONTRACT DESCRIPTION : KIRN COULEE - 37 KM NE OF POPLAR
PROJECT (S) : (4880004000) BR 251-1(4)18
KIRN COULEE - 37 KM NE OF POPLAR

VENDOR RANKING :

TOTAL % OVER % OVER
RANK VENDOR NO./NAME BID LOW BID EST
0 -EST- ENGINEER'S ESTIMATE $ 561,734.00 99.9464% 100.0000%
1 6812 APOLLO INC $ 562,035.49 100.0000% 100.0537%
2 6390 H L CONSTRUCTION INC $ 584,980.53 104.0825% 104.1384%
3 2409 GRATECH COMPANY LTD $ 599,542.46 106.6734% 106.7307%
4 3452 C AND S CONSTRUCTION INC $ 613,151.36 109.0948% 109.1533%
5 2096 S K CONSTRUCTION INC $ 690,970.00 122.9406% 123.0066%
6 4048 MARTIN CONSTRUCTION INC - ND $ 693,002.65 123.3023% 123.3685%
7 2045 OFTEDAL CONSTRUCTION INC $ 772,178.62 137.3897% 137.4634%
I( 0 ) -EST- I( 1 ) 6812 I( 2 ) 6390
|ENGINEER'S ESTIMATE |APOLLO INC |H L CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— s T i T
SECTION 0001 APPROACHES - G, GS, PMS-100% FORT PECK INDIAN RESERVATION
| | |
0010 104100000 10000.000 UNIT | 1.00000 10000.00| 1.00000 10000.00| 1.00000 10000.
MISCELLANEOUS WORK | | |
0020 105100200 0.400 CRKM | 5500.00000 2200.00] 5110.00000 2044.00] 7000.00000 2800.
FINISH GRADE CONTROL | | |
0030 109200000 LUMP | 110000.00000 110000.00| 32566.00000 32566.00| 57385.00000 57385.
MOBILIZATION | | |
0040 202011000 LUMP | 35000.00000 35000.00|  70049.00000 70049.00| 22611.84000 22611.
REMOVE STRUCTURE | | |
0050 203300000 1597.000 M3 | 17.00000 27149.00] 10.66000 17024.02| 19.86000 31716.
EMBANKMENT IN PLACE | | |
0060 203500000 204.000 M3 | 12.00000 2448.00] 30.69000 6260.76| 18.20000 3712.
TOPSOIL-SALVAGING AND PLACING | | |
0070 208105000 10000.000 UNIT | 1.15000 11500.00]| 1.00000 10000.00| 1.00000 10000.
TEMPORARY EROSION CONTROL - CB | | |
0080 210100000 30.000 HOUR | 130.00000 3900.00] 131.73000 3951.90] 156.65000 4699.
GRADER-MOTOR | | |
0090 301270000 650.000 M3 | 55.00000 35750.00] 67.51000 43881.50]| 110.50000 71825.
CRUSHED AGGREGATE COURSE | | |
0100 301440010 1440.000 M2 | 2.50000 3600.00] 5.77000 8308.80] 6.00000 8640.
COVER - TYPE 1 | | |
0110 401040500 324.000 MT | 150.00000 48600.00| 190.48000 61715.52| 198.00000 64152.
I

PLANT MIX GR D - COMMERCIAL | |



MONTANA DEPARTMENT OF TRANSPORTATION DATE : 02/04/08
PAGE : 010 -2
TABULATION OF BIDS
CALL ORDER 010 CONTRACT ID : 01108 COUNTIES : Roosevelt
LETTING DATE : 01/24/08 9:00 AM DISTRICT : 4
I( 0 ) -EST- [( 1 ) 6812 I( 2 ) 6390
|ENGINEER'S ESTIMATE |APOLLO INC |H L CONSTRUCTION INC

LINE NO / ITEM CODE / ALT I [ [

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

—————————————————————————————————————————— ey

0120 401100000 169.000 MT | 140.00000 23660.00| 521.85000 88192.65| 210.00000 35490.00
DUST PALLIATIVE I [ [

0130 402200000 388.000 L I 1.25000 485.00| 1.00000 388.00] 1.08000 419.04
EMULSIFIED ASPHALT SS-1 I [ [

0140 402225000 2.600 MT | 700.00000 1820.00] 923.46000 2401.00] 960.00000 2496.00
EMULSIFIED ASPHALT CRS-2P I I [

0150 610110000 0.300 HA | 1400.00000 420.00| 2310.00000 693.00] 4296.00000 1288.80
SEEDING AREA NO 1 I [ [

0160 610210000 0.300 HA | 650.00000 195.00]| 1540.00000 462.00| 3087.60000 926.28
FERTILIZING AREA NO 1 I [ [

0170 610400000 0.300 HA | 950.00000 285.00] 1710.00000 513.00] 3007.00000 902.10
CONDITION SEEDBED SURFACE I [ [

0180 618020000 LUMP | 20000.00000 20000.00| 14776.00000 14776.00| 8990.53000 8990.53
TRAFFIC CONTROL I I [

0190 618030000 0.400 KM | 2000.00000 800.00| 360.00000 144.00]| 900.00000 360.00
TEMPORARY PAVEMENT MARKINGS I I [

0200 618140000 9.200 M2 | 200.00000 1840.00] 144.35000 1328.02] 196.00000 1803.20
SINGLE USE SIGNS I I [

0210 619700000 4.000 EACH | 50.00000 200.00] 0.25000 1.00] 31.75000 127.00
REMOVE SIGNS I [ [

0220 620010000 40.000 L I 38.00000 1520.00] 62.75000 2510.00] 114.00000 4560.00
STRIPING-WHITE PAINT I [ [

0230 620020000 24.000 L I 38.00000 912.00] 84.67000 2032.08]| 114.00000 2736.00
STRIPING-YELLOW PAINT I [ [

SECTION TOTALS I $ 342,284.00]| $ 379,242.25| $ 347,641.51
—————————————————————————————————————————— T et e e P
SECTION 0002 ALTERNATE AAl - 3350 X 2400 DBL RCB

| | |
0240 207300000 100.000 M3 | 55.00000 5500.00] 91.22000 9122.00] 172.64000 17264.00
BEDDING MATERIAL I I [
0250 301760000 209.000 M3 | 50.00000 10450.00]| 87.97000 18385.73 183.70000 38393.30
SPECIAL BACKFILL I [ [
0260 551170000 10.100 M3 | 1350.00000 13635.00]| 1115.74000 11268.97| 1322.00000 13352.20
CONCRETE-CLASS DD I [ I
0270 603583525 29.500 M I 5000.00000 147500.00] 6014.00000 177413.00] 6320.00000 186440.00
REIN CONC BOX 3350 X 2400 MM DBL I [ [

SECTION TOTALS I $ 0.00] $ 216,189.70]| $ 255,449.50
—————————————————————————————————————————— T i et e e e
SECTION 0003 ALTERNATE AA2 - SSPPA 3.86 M X 2.46 M - 2.82 MM THK -

| | |
0280 207300000 232.000 M3 | 50.00000 11600.00]| 79.78000 18508.96| 142.80000 33129.60
|

BEDDING MATERIAL



MONTANA DEPARTMENT OF TRANSPORTATION DATE : 02/04/08
PAGE : 010 -3
TABULATION OF BIDS
CALL ORDER 010 CONTRACT ID : 01108 COUNTIES : Roosevelt
LETTING DATE : 01/24/08 9:00 AM DISTRICT : 4
I ( ) -EST- [( 1 ) 6812 I( 2 ) 6390
|ENGINEER'S ESTIMATE |APOLLO INC |[H L CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
————————————————————————————————————————— gy
0290 301760000 217.000 M3 | 50.00000 10850.00| 86.03000 18668.51| 181.35000 39352.95
SPECIAL BACKFILL | | |
0300 551170000 16.000 M3 | 1250.00000 20000.00| 1320.25000 21124.00]| 1322.07000 21153.12
CONCRETE-CLASS DD | | |
0310 603338282 59.000 M | 3000.00000 177000.00] 2110.03000 124491.77| 2435.65000 143703.35
SSPPA 3.860 M X 2.82 MM | | |
SECTION TOTALS | $ 219,450.00] $ 182,793.24| $ 237,339.02
————————————————————————————————————————— B e Ee e S
CONTRACT TOTALS [ $ 561,734.00] $ 562,035.49] $ 584,980.53




MONTANA DEPARTMENT OF TRANSPORTATION DATE : 02/04/08
PAGE : 010 -4
TABULATION OF BIDS
CALL ORDER : 010 CONTRACT ID COUNTIES : Roosevelt
LETTING DATE : 01/24/08 9:00 AM DISTRICT
I[( 3 ) 2409 [( 4 ) 3452 [( 5 ) 2096
| GRATECH COMPANY LTD |C AND S CONSTRUCTION INC |S K CONSTRUCTION INC
LINE NO / ITEM CODE / ALT I I [
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— B T T T
SECTION 0001 APPROACHES - G, GS, PMS-100% FORT PECK INDIAN RESERVATION
| | |
0010 104100000 10000.000 ©UNIT | 1.00000 10000.00] 1.00000 10000.00] 1.00000 10000.00
MISCELLANEOUS WORK I I [
0020 105100200 0.400 CRKM | 14500.00000 5800.00] 4398.78000 1759.51)| 5000.00000 2000.00
FINISH GRADE CONTROL I I [
0030 109200000 LUMP | 110980.75000 110980.75] 66630.30000 66630.30| 143000.00000 143000.00
MOBILIZATION I I I
0040 202011000 LUMP | 31826.05000 31826.05] 49295.84000 49295 .84 22500.00000 22500.00
REMOVE STRUCTURE I I |
0050 203300000 1597.000 M3 | 12.11000 19339.67| 41.03000 65524 .91| 20.00000 31940.00
EMBANKMENT IN PLACE I I [
0060 203500000 204.000 M3 | 5.80000 1183.20] 9.88000 2015.52] 7.50000 1530.00
TOPSOIL-SALVAGING AND PLACING I I I
0070 208105000 10000.000 ©UNIT | 1.20000 12000.00] 0.21000 2100.00] 1.25000 12500.00
TEMPORARY EROSION CONTROL - CB I I [
0080 210100000 30.000 HOUR | 126.21000 3786.30]| 251.62000 7548.60| 130.00000 3900.00
GRADER-MOTOR I [ [
0090 301270000 650.000 M3 | 55.75000 36237.50] 101.76000 66144 .00 79.00000 51350.00
CRUSHED AGGREGATE COURSE | I I
0100 301440010 1440.000 M2 | 7.25000 10440.00] 6.84000 9849.60| 5.00000 7200.00
COVER - TYPE 1 I [ [
0110 401040500 324.000 MT | 239.25000 77517.00| 225.78000 73152.72]| 175.00000 56700.00
PLANT MIX GR D - COMMERCIAL I [ [
0120 401100000 169.000 MT | 217.50000 36757.50]| 324.62000 54860.78| 195.00000 32955.00
DUST PALLIATIVE I [ [
0130 402200000 388.000 L | 0.73000 283.24| 13.68000 5307.84| 2.50000 970.00
EMULSIFIED ASPHALT SS-1 I [ [
0140 402225000 2.600 MT | 1160.00000 3016.00] 1094.69000 2846.19| 750.00000 1950.00
EMULSIFIED ASPHALT CRS-2P | I [
0150 610110000 0.300 HA | 1000.00000 300.00] 11774.13000 3532.24| 2600.00000 780.00
SEEDING AREA NO 1 | | [
0160 610210000 0.300 HA | 1000.00000 300.00] 4415.33000 1324.60] 900.00000 270.00
FERTILIZING AREA NO 1 I | [
0170 610400000 0.300 HA | 1000.00000 300.00] 2485.77000 745.73| 1000.00000 300.00
CONDITION SEEDBED SURFACE I I [
0180 618020000 LUMP | 18560.00000 18560.00] 5508.37000 5508.37| 40000.00000 40000.00
TRAFFIC CONTROL | I [
0190 618030000 0.400 KM | 1087.50000 435.00]| 6345.43000 2538.17| 1750.00000 700.00
TEMPORARY PAVEMENT MARKINGS I I [
0200 618140000 9.200 M2 | 290.00000 2668.00| 357.56000 3289.55] 300.00000 2760.00
|

SINGLE USE SIGNS



MONTANA DEPARTMENT OF TRANSPORTATION DATE : 02/04/08
PAGE : 010 -5
TABULATION OF BIDS
CALL ORDER : 010 CONTRACT ID : 01108 COUNTIES : Roosevelt
LETTING DATE : 01/24/08 9:00 AM DISTRICT 4
I( 3 ) 2409 I( 4 ) 3452 I( 5 ) 2096
| GRATECH COMPANY LTD IC AND S CONSTRUCTION INC IS K CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e T T B
0210 619700000 4.000 EACH | 145.00000 580.00| 51.03000 204.12| 100.00000 400.00
REMOVE SIGNS | | |
0220 620010000 40.000 L | 137.75000 5510.00| 145.56000 5822.40| 108.00000 4320.00
STRIPING-WHITE PAINT | | |
0230 620020000 24.000 L | 137.75000 3306.00]| 151.37000 3632.88| 108.00000 2592.00
STRIPING-YELLOW PAINT | | |
SECTION TOTALS | $ 391,126.21]| $ 443,633.87| $ 430,617.00
—————————————————————————————————————————— B e Ee e S
SECTION 0002 ALTERNATE AAl - 3350 X 2400 DBL RCB
| | |
0240 207300000 100.000 M3 | 59.19000 5919.00]| 138.40000 13840.00]| 30.00000 3000.00
BEDDING MATERIAL | | |
0250 301760000 209.000 M3 | 52.07000 10882.63| 95.18000 19892.62| 29.00000 6061.00
SPECIAL BACKFILL | | |
0260 551170000 10.100 M3 | 1450.00000 14645.00| 375.14000 3788.91| 1800.00000 18180.00
CONCRETE-CLASS DD | | |
0270 603583525 29.500 M | 5998.97000 176969.62| 6032.63000 177962.59| 7910.00000 233345.00
REIN CONC BOX 3350 X 2400 MM DBL | | |
SECTION TOTALS | $ 208,416.25| $ 215,484.12| $ 260,586.00
—————————————————————————————————————————— T ittt
SECTION 0003 ALTERNATE AA2 - SSPPA 3.86 M X 2.46 M - 2.82 MM THK -
| | |
0280 207300000 232.000 M3 | 59.19000 13732.08| 113.77000 26394.64]| 30.00000 6960.00
BEDDING MATERIAL | | |
0290 301760000 217.000 M3 | 52.07000 11299.19| 105.29000 22847.93] 29.00000 6293.00
SPECIAL BACKFILL | | |
0300 551170000 16.000 M3 | 2030.00000 32480.00] 347.06000 5552.96] 1800.00000 28800.00
CONCRETE-CLASS DD | | |
0310 603338282 59.000 M | 3195.55000 188537.45] 1944.44000 114721.96] 3700.00000 218300.00
SSPPA 3.860 M X 2.82 MM | | |
SECTION TOTALS | $ 246,048.72| $ 169,517.49] $ 260,353.00
—————————————————————————————————————————— T i et e e e e
CONTRACT TOTALS | $ 599,542.46]| $ 613,151.36]| $ 690,970.00




MONTANA DEPARTMENT OF TRANSPORTATION DATE : 02/04/08
PAGE : 010 -6
TABULATION OF BIDS

CALL ORDER : 010 CONTRACT ID : 01108 COUNTIES : Roosevelt
LETTING DATE : 01/24/08 9:00 AM DISTRICT : 4
I( 6 ) 4048 I( 7 ) 2045 ( )

|MARTIN CONSTRUCTION INC - ND |OFTEDAL CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT UNIT PRICE AMOUNT

+ —_———

SECTION 0001 APPROACHES - G, GS, PMS-100% FORT PECK INDIAN RESERVATION
| | |

0010 104100000 10000.000 ©UNIT | 1.00000 10000.00] 1.00000 10000.00]
MISCELLANEOUS WORK I I [
0020 105100200 0.400 CRKM | 15000.00000 6000.00| 3006.00000 1202.40]
FINISH GRADE CONTROL I I [
0030 109200000 LUMP | 115000.00000 115000.00|] 123000.00000 123000.00]
MOBILIZATION I I I
0040 202011000 LUMP | 35000.00000 35000.00] 13900.00000 13900.00]
REMOVE STRUCTURE I I |
0050 203300000 1597.000 M3 | 30.00000 47910.00] 43.00000 68671.00|
EMBANKMENT IN PLACE I I [
0060 203500000 204.000 M3 | 25.00000 5100.00] 8.30000 1693.20]
TOPSOIL-SALVAGING AND PLACING I I I
0070 208105000 10000.000 ©UNIT | 1.50000 15000.00] 2.10000 21000.00]
TEMPORARY EROSION CONTROL - CB I I [
0080 210100000 30.000 HOUR | 140.00000 4200.00] 138.00000 4140.00]
GRADER-MOTOR I [ [
0090 301270000 650.000 M3 | 100.00000 65000.00] 122.00000 79300.00]|
CRUSHED AGGREGATE COURSE I [ [
0100 301440010 1440.000 M2 | 10.50000 15120.00] 5.80000 8352.00]
COVER - TYPE 1 I [ [
0110 401040500 324.000 MT | 231.00000 74844.00| 191.00000 61884.00|
PLANT MIX GR D - COMMERCIAL I [ [
0120 401100000 169.000 MT | 250.00000 42250.00]| 208.00000 35152.00]
DUST PALLIATIVE I [ [
0130 402200000 388.000 L | 1.05000 407.40]| 0.49000 190.12|
EMULSIFIED ASPHALT SS-1 I [ [
0140 402225000 2.600 MT | 1312.50000 3412.50] 926.00000 2407.60]|
EMULSIFIED ASPHALT CRS-2P | I [
0150 610110000 0.300 HA | 4200.00000 1260.00] 2782.00000 834.60]|
SEEDING AREA NO 1 | | [
0160 610210000 0.300 HA | 4200.00000 1260.00] 695.00000 208.50]
FERTILIZING AREA NO 1 I | [
0170 610400000 0.300 HA | 4200.00000 1260.00] 930.00000 279.00]
CONDITION SEEDBED SURFACE I I [
0180 618020000 LUMP | 15041.25000 15041.25] 16600.00000 16600.00]
TRAFFIC CONTROL | I [
0190 618030000 0.400 KM | 800.00000 320.00] 4663.00000 1865.20]|
TEMPORARY PAVEMENT MARKINGS I I [
0200 618140000 9.200 M2 | 262.50000 2415.00] 315.00000 2898.00]|
|

SINGLE USE SIGNS | |



MONTANA DEPARTMENT OF TRANSPORTATION DATE : 02/04/08
PAGE : 010 -7
TABULATION OF BIDS
CALL ORDER : 010 CONTRACT ID : 01108 COUNTIES : Roosevelt
LETTING DATE : 01/24/08 9:00 AM DISTRICT : 4
I( 6 ) 4048 I( 7 ) 2045 [
|[MARTIN CONSTRUCTION INC - ND |OFTEDAL CONSTRUCTION INC [
LINE NO / ITEM CODE / ALT I I [
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ey
0210 619700000 4.000 EACH | 100.00000 400.00]| 48.50000 194.00]|
REMOVE SIGNS | I [
0220 620010000 40.000 L I 100.00000 4000.00] 116.00000 4640.00]
STRIPING-WHITE PAINT I | [
0230 620020000 24.000 L | 100.00000 2400.00] 116.00000 2784.00]
STRIPING-YELLOW PAINT I | [

SECTION TOTALS I $ 467,600.15]| 461,195.62|
—————————————————————————————————————————— B e Ee e S
SECTION 0002 ALTERNATE AAl - 3350 X 2400 DBL RCB

| | |

0240 207300000 100.000 M3 | 110.00000 11000.00]| 145.00000 14500.00]|
BEDDING MATERIAL I | |
0250 301760000 209.000 M3 | 110.00000 22990.00| 149.00000 31141.00]|
SPECIAL BACKFILL I | |
0260 551170000 10.100 M3 | 1500.00000 15150.00]| 2960.00000 29896.00|
CONCRETE-CLASS DD I I [
0270 603583525 29.500 M I 5975.00000 176262.50] 9000.00000 265500.00]
REIN CONC BOX 3350 X 2400 MM DBL I I [

SECTION TOTALS I $ 225,402.50| 341,037.00]|
—————————————————————————————————————————— T ittt
SECTION 0003 ALTERNATE AA2 - SSPPA 3.86 M X 2.46 M - 2.82 MM THK -

| | |

0280 207300000 232.000 M3 | 110.00000 25520.00| 145.00000 33640.00]|
BEDDING MATERIAL I I [
0290 301760000 217.000 M3 | 110.00000 23870.00]| 149.00000 32333.00]|
SPECIAL BACKFILL I [ [
0300 551170000 16.000 M3 | 1500.00000 24000.00]| 2960.00000 47360.00]|
CONCRETE-CLASS DD I [ [
0310 603338282 59.000 M I 3450.00000 203550.00] 3350.00000 197650.00]
SSPPA 3.860 M X 2.82 MM I I [

SECTION TOTALS I $ 276,940.00]| 310,983.00]|
—————————————————————————————————————————— T i et e e e e

CONTRACT TOTALS I $ 693,002.65] 772,178.62|




MONTANA DEPARTMENT OF TRANSPORTATION DATE : 02/04/08
PAGE : 011 -1
TABULATION OF BIDS
CALL ORDER 011 CONTRACT ID : 01208 COUNTIES : Powell
LETTING DATE : 01/24/08 9:00 AM DISTRICT 2
CONTRACT TIME : 11/03/08 COMPLETION DATE
CONTRACT DESCRIPTION : FENCING - DEER LODGE - N & S
PROJECT (S) (4260096001) IM 90-3(96)180
FENCING - DEER LODGE - N & S
VENDOR RANKING :
TOTAL $ OVER $ OVER
RANK VENDOR NO./NAME BID LOW BID EST
0 -EST- ENGINEER'S ESTIMATE $ 265,937.25 112.0884% 100.0000%
1 6841 C KOUNTZ FENCE CO $ 237,256.72 100.0000% 89.2153%
2 3738 EIGHORN FENCING LLC $ 254,522.00 107.2770% 95.7075%
3 6903 FENCECRAFTERS LLC - HLN $ 266,154.25 112.1799% 100.0816%
4 4287 BECKER LANDSCAPING & DESIGN INC $ 293,693.27 123.7871% 110.4371%
5 2252 DIAMOND CONSTRUCTION INC $ 296,624.00 125.0224% 111.5391%
6 6721 MENARD CONSTRUCTION INC $ 299,493.65 126.2319% 112.6182%
7 2815 CROOKED FORK FENCING INC $ 379,096.93 159.7834% 142.5513%
8 2089 OMO CONSTRUCTION INC $ 419,862.23 176.9654% 157.8802%
I( 0 ) -EST- I( 1 ) 6841 I( 2 ) 3738
|ENGINEER'S ESTIMATE |C KOUNTZ FENCE CO |EIGHORN FENCING LLC
LINE NO / ITEM CODE / ALT I [ [
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— g
SECTION 0001 INTERSTATE FENCING
| | |
0010 104100000 5000.000 UNIT | 1.00000 5000.00] 1.00000 5000.00] 1.00000 5000.00
MISCELLANEOUS WORK I [ [
0020 109200000 LUMP | 24000.00000 24000.00| 17099.58000 17099.58| 18853.00000 18853.00
MOBILIZATION I [ [
0030 607100080 27007.000 M I 6.75000 182297.25] 6.40000 172844.80] 7.00000 189049.00
FENCE-TYPE CW I [ [
0040 607110000 204.000 EACH | 150.00000 30600.00]| 100.00000 20400.00]| 110.00000 22440.00
FENCE-PANEL SINGLE CW I [ [
0050 607120000 97.000 EACH | 180.00000 17460.00]| 150.00000 14550.00]| 150.00000 14550.00
FENCE-PANEL DOUBLE CW I [ [
0060 607490000 18.000 EACH | 60.00000 1080.00] 25.00000 450.00] 35.00000 630.00
DEADMAN I [ [
0070 610405010 500.000 UNIT | 1.00000 500.00] 1.00000 500.00] 1.00000 500.00
NOXIOUS WEED CONTROL I [ [
0080 618020000 LUMP | 5000.00000 5000.00] 6412.34000 6412.34| 3500.00000 3500.00
TRAFFIC CONTROL I [ [
SECTION TOTALS | $ 265,937.25| $ 237,256.72| $ 254,522.00
—————————————————————————————————————————— e e e T T T R
CONTRACT TOTALS [ $ 265,937.25| $ 237,256.72| $ 254,522.00




MONTANA DEPARTMENT OF TRANSPORTATION DATE : 02/04/08
PAGE : 011 -2
TABULATION OF BIDS
CALL ORDER : 011 CONTRACT ID : 01208 COUNTIES : Powell
LETTING DATE : 01/24/08 9:00 AM DISTRICT
[( 3 ) 6903 I( 4 ) 4287 I( 5 ) 2252
| FENCECRAFTERS LLC - HLN |BECKER LANDSCAPING & DESIGN |DIAMOND CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— gy
SECTION 0001 INTERSTATE FENCING
| | |
0010 104100000 5000.000 UNIT | 1.00000 5000.00] 1.00000 5000.00] 1.00000 5000.00
MISCELLANEOUS WORK | | |
0020 109200000 LUMP | 11500.00000 11500.00| 15083.00000 15083.00| 31200.00000 31200.00
MOBILIZATION | | |
0030 607100080 27007.000 M | 7.75000 209304.25]| 8.78000 237121.46]| 7.00000 189049.00
FENCE-TYPE CW | | |
0040 607110000 204.000 EACH | 100.00000 20400.00| 95.46000 19473.84| 175.00000 35700.00
FENCE-PANEL SINGLE CW | | |
0050 607120000 97.000 EACH | 150.00000 14550.00| 136.49000 13239.53| 225.00000 21825.00
FENCE-PANEL DOUBLE CW | | |
0060 607490000 18.000 EACH | 50.00000 900.00| 43.08000 775.44)| 75.00000 1350.00
DEADMAN | | |
0070 610405010 500.000 UNIT | 1.00000 500.00]| 1.00000 500.00] 1.00000 500.00
NOXIOUS WEED CONTROL | | |
0080 618020000 LUMP | 4000.00000 4000.00] 2500.00000 2500.00| 12000.00000 12000.00
TRAFFIC CONTROL | | |
SECTION TOTALS | $ 266,154.25]| $ 293,693.27| $ 296,624.00
—————————————————————————————————————————— T ittt
CONTRACT TOTALS [ $ 266,154.25]| $ 293,693.27| $ 296,624.00




MONTANA DEPARTMENT OF TRANSPORTATION DATE : 02/04/08
PAGE : 011 -3
TABULATION OF BIDS
CALL ORDER : 011 CONTRACT ID : 01208 COUNTIES : Powell
LETTING DATE : 01/24/08 9:00 AM DISTRICT
I( 6 ) 6721 I( 7 ) 2815 I[( 8 ) 2089
|MENARD CONSTRUCTION INC | CROOKED FORK FENCING INC |OMO CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— gy
SECTION 0001 INTERSTATE FENCING
| | |
0010 104100000 5000.000 UNIT | 1.00000 5000.00] 1.00000 5000.00] 1.00000 5000.00
MISCELLANEOUS WORK | | |
0020 109200000 LUMP | 38000.00000 38000.00| 12000.00000 12000.00| 14000.00000 14000.00
MOBILIZATION | | |
0030 607100080 27007.000 M | 6.95000 187698.65]| 10.99000 296806.93| 12.89000 348120.23
FENCE-TYPE CW | | |
0040 607110000 204.000 EACH | 195.00000 39780.00| 195.00000 39780.00| 141.00000 28764.00
FENCE-PANEL SINGLE CW | | |
0050 607120000 97.000 EACH | 235.00000 22795.00| 220.00000 21340.00]| 190.00000 18430.00
FENCE-PANEL DOUBLE CW | | |
0060 607490000 18.000 EACH | 40.00000 720.00] 65.00000 1170.00] 86.00000 1548.00
DEADMAN | | |
0070 610405010 500.000 UNIT | 1.00000 500.00]| 1.00000 500.00] 1.00000 500.00
NOXIOUS WEED CONTROL | | |
0080 618020000 LUMP | 5000.00000 5000.00]| 2500.00000 2500.00| 3500.00000 3500.00
TRAFFIC CONTROL | | |
SECTION TOTALS | $ 299,493.65| $ 379,096.93| $ 419,862.23
—————————————————————————————————————————— T ittt
CONTRACT TOTALS [ $ 299,493.65| $ 379,096.93| $ 419,862.23




